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2. SOLICI TATI ON, OFFER, AND AWARD, Standard Form 1442:

a. In Block 10 add the following information: “The pre-proposal conference
and site visit for Phase Two will be held at 9:30 a.m on April 3, 2002, at the
Baca El enentary School Cafeteria (approximately 40 mles east of Gallup, [-40
exit 63). Fax your anticipated list of attendees and questions to Blaine
Kensl ey, 505-342-3497, by close of business March 29, 2002. For further
i nformati on regarding this conference see Section 00100 of the solicitation.”

b. In Block 13A, change the date for recei pt of proposal for Phase Two from
“2/22/02" to “5/03/02".

3. WAGE RATES: Del ete General Decision Nunmber NM)10001, Mbodificati on Number 8,
inits entirety and replace with General Decision Nunber NM)20001, Modifi cation
Nunber 0, attached hereto.

4. SECTI ON 00700, CONTRACT CLAUSES:

a. On page 114 of 171, delete Clause “52.225-11 Buy Anerican Act--Bal ance
of Payments Program —€onstruction Materials Under Trade Agreenents (Dec 2001)”
inits entirety and replace with Cl ause “52.225-11 Buy Anerican Act —Bal ance of
Payments Program—Construction Materials Under Trade Agreenents (Feb 2002)”
attached hereto.

b. On page 129 of 171, delete Clause “52.232-26 Pronpt Paynent for Fixed-
Price Architect-Engi neer Contracts (May 2001)” in its entirety and replace with
Cl ause “52.232-26 Pronpt Payment for Fixed-Price Architect-Engi neer Contracts
(Feb 2002)”, attached hereto.

c. On page 133 of 171, delete Clause “52.232-27 Pronpt Paynment for
Construction Contracts (May 2001)” in its entirety and replace with Cl ause
“52.232-27 Prompt Paynment for Construction Contracts (Feb 2002)”, attached
her et o.

5. SPECIFI CATIONS: Delete the following |listed pages and substitute the pages
attached hereto. On the revised pages, for conveni ence, changes are enphasi zed
by t he anendnent nunber in parentheses before and after changes fromthe previous
issue. All portions of the revised (or new) pages shall apply whether or not
changes have been indicat ed.

Del et e Page Insert Page

Section 00110, page 22 of 171 Section 00110, page 22 of 171

Section 00110, page 24 of 171 Section 00110, page 24 of 171

Section 00110, page 25 of 171 Section 00110, page 25 of 171

Section 00120, page 39 of 171 Section 00120, page 39 of 171

00800-1 thru 00800-2 00800-1 thru 00800-2

Section 01012, Table of Contents, Section 01012, Table of Contents,
and 01012-1 thru 01012-15 and 01012-1 thru 01012-20

THTTTTTTLAST L TEM 11T



DACW47-02-R-0002
Amendment No. 3

SECTION 00650
WAGE RATES

General Decision Number NM020001

Superseded General Decision No. NM010001

State: New Mexico

Construction Type:

BUILDING

HEAVY

County (ies) :

STATEWIDE

STATEWIDE - EXCLUDING EDDY AND LEA COUNTIES FOR BUILDING CONSTR
GENERAL BUILDING AND HEAVY ENGINEERING CONSTRUCTION shall
include the construction, alteration, repair and demolition of
buildings, including office buildings, warehouses, industrial an
commercial buildings, institutional and public buildings, and al
air conditioning, conduit, heating and other mechanical and
electrical works and site preparation for building or heavy
engineering projects under this classification, stadia; and shal
include electrical, gas, water, sewer lines, and other such
utility construction which are part of projects under this
classification and include within the property line or less than
five (5) feet from the building or heavy engineering structure,
whichever is closer, provided, however, regard to electrical
utilities such construction shall include construction from the
first attachment of incoming power source without regard to the
property line or proximity to the building or the heavy
engineering structure; and include construction, alteration,
repair and demolition of heavy engineering work such as power
generating plants, pump stations, natural gas compressing
stations; covered reservoirs and covered sewage and water
treatment facilities concrete linings for canals, ditches and
channels; concrete dams; earth dams of one million (1,000,000)
cubic yards or over; radio towers, ovens, furnaces, kilins,
silos, shafts and tunnels (other than highway shafts and
tunnels), hydro-electric projects; and well drilling, telephone
and elecltrical transmission lines which are part of GENERAL
BUILDING AND HEAVY ENGINEERING PROJECTS: mining appurtenances
such as tripples, washeries and loading and discharging chutes,
and specialized structures for testing, launching and recoverin
space and other rocket-type missles.

Modification Number Publication Date
0 03/01/2002

COUNTY (ies) :

STATEWIDE

ASBE0066D 07/17/2001
Rates Fringes

CURRY, HARDING, LEA, QUAY, ROOSEVELT, UNION COUNTIES
ASBESTOS WORKERS/INSULATORS

(Includes application of all

insulating materials, protective

coverings, coatings and finishings

to all ltypes of mechanical

systems and asbestos removal 17.05 4.86



ASBE0076B 01/01/2002
Rates Fringes
STATEWIDE, EXCLUDING CURRY, HARDING, LEA, QUAY, ROOSEVELT &
UNION COUNTIES
ASBESTOS WORKERS/INSULATORS
(Includes application of all
insulating materials, pro-
tective coverings, coatings
and finishings to all types
of mechanical systems and
asbestos removal) 21.72 5.67
LOS ALAMOS COUNTY 23.44 5.67
BOIL0627A 01/01/2001
Rates Fringes
STATEWIDE, EXCLUDING BERNALILLO, CIBOLA, MCKINLEY, RIO ARRIBA,
SANDOVAL AND SOCORRO COUNTIES
BOILERMAKERS 19.28 10.89

BRNMOOO1A 04/01/2001

Rates Fringes
BRICKLAYERS; MARBLE MASONS;

STONEMASONS; TILE LAYERS
& TERRAZZO WORKERS:
DONA ANA COUNTY 16.48 3.36
GRANT, LUNE, OTERO & SIERRA COS. 18.98 3.36
HIDALGO COUNTY 20.98 3.36
BRNMOOO1B 04/01/2001

Rates Fringes

BERNALILLO, CATRON, CIBOLA, CHAVES, COLFAX, CURRY, DEBACA,
GUADALUPE, HARDING, LINCOLN, LOS ALAMOS, MCKINLEY, MORA, RIO
ARRIBA, ROOSEVELT, QUAY, SANDOVAL, SAN JUAN, SAN MIGUEL, SANTA
FE, SOCORRO, TAOS, TORRENCE, UNION & VALENCIA COUNTIES

BRICKLAYERS-STONEMASONS 20.69 3.43
MARBLE MASONS, TILE LAYERS &
TERRAZZO WORKERS 17.90 3.43

CARP0092A 10/01/2001

Rates Fringes
CARPENTERS, LATHERS,
& PILEDRIVERMEN 19.32 4.29
LIGHT COMMERCIAL CONSTRUCTION** 16.46 2.20

**SEE DEFINITION AT THE END OF TRUCK DRIVERS

MILLWRIGHTS:

ZONE I 21.75 4.29
ZONE II 24.00 4.29
BASING POINTS FOR MILLWRIGHTS ONLY FROM ALBUQUERQUE CITY HALL
ZONE I 0 TO 15 ROAD MILES
ZONE II 15 TO 35 ROAD MILES

ELEC0583B 12/01/2001
Rates Fringes
ELECTRICIANS
Zone I 17.60 4.25%+3.85



Zone II 19.55 4.25%+3.85
CABLE SPLICERS:

Zone I 17.85 4.25%+3.85

Zone II 19.80 4.25%+3.85
Zone 1l: The area within a 25 mile radius from the downtown Post
Office in E1 Paso, TX. Ft Bliss and Biggs Field proper to be
included in this free zone. The area within a 15 mile radius
from the Post Office in Las Cruces, NM and within a 5 mile radius
from the Post Office in Alamogordo, Deming and Lordsburg. The
area 10 miles East and 10 miles West of Interstate 10 between El
Paso, Texas and Las Cruces NM.
Zone 2: Dona Ana, Otero, Luna and Hidalgo Counties (except that
area in Zone 1.
ELEC0611B 01/01/2000

Rates Fringes

COMMERCIAL LINE WORK (also applies to switching stations and
substations adjacent to power plants):
Bernalillo, Catron, Chaves, Cibola, Colfax, Curry, DeBaca, Grant,
Guadalupe, Harding, Lincoln, Los Alamos (USE ZONE 3 RATES),
McKinley, Mora, Quay, Rio Arriba, Roosevelt, Sandoval, San Juan,
San Miguel, Santa Fe, Sierra, Socorro, Taos, Torrance, Union,
Valencia & White Sands Missile Range and that portion of Fort
Bliss in New Mexico.

Lineman - Technicians:
Zone I 20.55 3.75%+5.60
zZone II 22.40 3.75%+5.60
Zone III 23.63 3.75%+5.60
Zone 1V 25.89 3.75%+5.60
Cable Splicers:
Zone I 22.61 3.75%+5.60
zZone II 24 .46 3.75%+5.60
Zone III 25.69 3.75%+5.60
Zone IV 27.95 3.75%+5.60
Equipment Op. (includes
helicopter op.):
zZone I 19.52 3.75%+5.60
Zone II 21.37 3.75%+5.60
Zone III 22.60 3.75%+5.60
Zone IV 24 .86 3.75%+5.60
Equipment Mechanic (includes
helicopter mechanic):
Zone I 19.52 3.75%+5.60
Zone II 21.37 3.75%+5.60
Zone III 22.60 3.75%+5.60
Zone IV 24 .86 3.75%+5.60
Powderman:
zZzone I 17.88 3.75%+5.60
Zone II 19.73 3.75%+5.60
Zone III 20.96 3.75%+5.60
Zone IV 23.22 3.75%+5.60
Groundman - Jackhammer Op.:
zZzone I 14.59 3.75%+5.60
Zone II 16.44 3.75%+5.60
Zone III 17.67 3.75%+5.60
Zone IV 19.93 3.75%+5.60

Zone 1 Basic Wage Rates



City Miles From
Main Post Office

*Albugquerque 25 miles
Santa Fe 10 miles
Las Vegas 8 miles
Farmington 6 miles
Raton 6 miles
Tucumcari 6 miles
Gallup 10 miles
Roswell 12 miles
Ruidoso 12 miles
Portales 12 miles
Carrizozo 12 miles
Clovis 12 miles
Belen 12 miles
Los Lunas 12 miles
Espanola 14 miles

*The eastern edge of the Albuquerque Zone extends no further
than the western boundary of the Village of Tjieras.
Zone 2 extending up to twenty (20) miles beyond Zone 1, EXCEPT
ALBUQUERQUE.
Zone 3 extending up to thirty (30) miles beyond Zone 1, EXCEPT
ALBUQUERQUE.
Zone 4 anything beyond thirty (30) miles from Zone 1, EXCEPT
ALBUQUERQUE.
ELEC0611C 12/01/2001

Rates Fringes

ELECTRICIANS:
Bernalillo, Santa Fe, Torrance, DeBaca, Guadalupe, Quay, San
Miguel, Mora, Harding, Union, Colfax, Taos, Rio Arriba, Grant,
Sandoval, Valencia, Socorro, Catron, McKinley, Sierra, San Juan,
Chaves, Curry, Lincoln, Cibola & Roosevelt Counties
Zone 1

Electricians 22.55 6.81
Cable Splicers 24.81 6.81
Zone 2
Electricians 24.58 6.81
Cable Splicers 26.84 6.81
Zone 3
Electricians 25.93 6.81
Cable Splicers 28.19 6.81
Zone 4
Electricians 28.41 6.81
Cable Splicers 30.67 6.81
Basic Wage Rates
City Miles From
Main Post Office

Albuquerque 40 miles

Belen 12 miles

Carrizozo 12 miles

Clovis 12 miles

Espanola 14 miles

Farmington 6 miles

Gallup 10 miles

Las Vegas 8 miles

Los Lunas 12 miles



Portales 12 miles

Raton 6 miles
Roswell 12 miles
Ruidoso 12 miles
Santa Fe 10 miles
Tucumcari 6 miles

Zone 2 extending up to twenty (20) miles beyond Zone 1, EXCEPT
ALBUQUERQUE.

Zone 3 extending up to thirty (30) milesbeyond Zone 1, EXCEPT
ALBUQUERQUE.

Zone 4 anything beyond thirty (30) miles from Zone 1, EXCEPT
ALBUQUERQUE.

FOR ESTABLISHING THE OUTLYING ZONES FROM THE ALBUQUERQUE FREE
ZONE ONLY, ZONE 2 SHALL EXTEND UP TO TEN (10) MILES BEYOND ZONE
1, ZONE 3 SHALL EXTEND UP TO TWENTY (20) MILES BEYOND ZONE 1, AND
ZONE 4 ANYTHING BEYOND TWENTY (20) MILES FROM ZONE 1.

ELEC0611D 12/01/2000

Rates Fringes
LOS ALAMOS CO.
ELECTRICIANS 24.78 6.37
CABLE SPLICERS 26.94 6.37
ELEC0611E 12/01/2000

Rates Fringes
EDDY AND LEA COUNTIES:
ZONE A
ELECTRICIANS 20.00 6.37
CABLE SPLICERS 21.00 6.37
ZONE B
ELECTRICIANS 20.45 6.37
CABLE SPLICERS 21.45 6.37
ZONE C
ELECTRICIANS 20.60 6.37
CABLE SPLICERS 21.60 6.37
ZONE D
ELECTRICIANS 20.85 6.37
CABLE SPLICERS 21.85 6.37

ZONE A DISPATCH POINTS

Artesia - 12 miles
Carlsbad - 12 miles
Hobbs - 12 miles
Lovington - 12 miles
Zone A shall be designated from the Main Post Office of Artesia,
Carlsbad, Hobbs and Lovington, New Mexico.
Zone B extending up to ten (10) miles beyond Zone A.
Zone C extending up to twenty eight (28) miles beyond Zone A.
Zone D anything beyond twenty-eight (28) miles beyond Zone A.
ELEC0611I 01/01/2000
Rates Fringes
COMMERCIAL LINE WORK (also applies to switching stations adjacent
to power plants):
Eddy and Lea Counties:
Lineman - Techanicians:
Zone I 19.00 3.75%+5.15
Zone II 19.45 3.75%+5.15



Zone III
Zone IV
Cable Splicers:
Zone 1
Zone II
Zone III
Zone IV
Equipment Op. and Mechanics
(includes Helicopter Op. &
Mechanic) :
Zone 1
Zone II
Zone III
Zone IV
Powderman
Zone 1
Zone II
Zone III
Zone IV
Groundman - Jackhammer Op.:
Zone 1
Zone II
Zone III
Zone IV

FROM THE MAIN POST OFFICE OF ARTESIA,
CARLSBAD, HOBBS & LOVINGTON, NEW MEXICO

ZONE I
ZONE II

ELEC0611Z 01/01/2000

0 to 12 miles

12 miles to 22 miles
ZONE III - 22 miles to 40 miles
ZONE IV - 40 miles and beyond

19.60 3.75%+5.15
19.85 3.75%+5.15
19.35 3.75%+5.15
19.80 3.75%+5.15
19.95 3.75%+5.15
20.20 3.75%+5.15
18.05 3.75%+5.15
18.50 3.75%+5.15
18.65 3.75%+5.15
18.90 3.75%+5.15
16.53 3.75%+5.15
16.98 3.75%+5.15
17.13 3.75%+5.15
17.38 3.75%+5.15
13.49 3.75%+5.15
13.94 3.75%+5.15
14.09 3.75%+5.15
14.34 3.75%+5.15
Rates Fringes

COMMERCIAL LINE WORK (ALSO APPLIES TO SWITCHING STATIONS AND
SUBSTATIONS ADJACENT TO POWER PLANTS) :

Dona Ana, Hidalgo, Luna and Otero Cos., exclusive of White Sands
Missile Range and that portion of Fort Bliss in New

Mexico
Linemen - Technicians
Zone 1
Zone II
Cable Splicers
Zone 1
Zone II
Equipment Op. (includes
Helicopter Op.):
Zone 1
Zone I1
Equipment Mechanic (includes
Helicopter Mech.):
Zone 1
Zone II
Powderman:
Zone 1
Zone II
Groundman - Jackhammer Op.:
Zone 1

16.85 3.75%+3.30
18.80 3.75%+3.30
17.19 3.75%+3.30
19.18 3.75%+3.30
14.66 3.75%+3.30
16.36 3.75%+3.30
14.66 3.75%+3.30
16.36 3.75%+3.30
14.15 3.75%+3.30
15.79 3.75%+3.30
11.96 3.75%+3.30



Zone II 13.35 3.75%+3.30
ZONE TI:

a. The area within a 25 mile radius from the Downtown Post
Office in El Paso, Texas. Fort Bliss and Biggs Field Property to
be included in this Free Zone. Fort Bliss and Biggs Field to be
defined by official U.S. Government Map

b. The area within a five mile radius of any city, town, or
municipality within which an employer establishes or maintains
his permanent place of business.

c. The area within a fifteen mile radius from the Post Office
in Las Cruces, New Mexico, and within a five mile radius from the
Post Office in Alamogordo, Deming, and Lordsburg, New Mexico.

d. The area ten miles East and ten miles West of Interstate
10, between El Paso, Texas and Las Cruces, New Mexico.

ZONE II: All other areas of the jurisdiction except those
specified in Zone I.
ELEV0131A 07/01/2001

Rates Fringes
ELEVATOR CONSTRUCTORS:

MECHANIC 22.885 7.195+a

FOOTNOTE: a. Under 5 years service 6%; over 5 years service 8%.
7-Paid Holidays New Years Day, Memorial Day, July
4th, Labor Day, Thansksgiving Day, Friday after
Thanksgiving Day, Christmas Day.

ENGIO0953C 04/01/2001

Rates Fringes

POWER EQUIPMENT OPERATORS:
HEAVY CONSTRUCTION:

ZONE 1:
GROUP I 14.96 3.05
GROUP 1ITI 16.35 3.05
GROUP III 16.50 3.05
GROUP IV 16.71 3.05
GROUP V 16.77 3.05
GROUP VI 16.91 3.05
GROUP VII 17.03 3.05
GROUP VIII 18.47 3.05

ZONE 2:
GROUP I 17.46 3.05
GROUP II 18.85 3.05
GROUP III 19.00 3.05
GROUP IV 19.21 3.05
GROUP V 19.27 3.05
GROUP VI 19.41 3.05
GROUP VII 19.53 3.05
GROUP VIII 20.97 3.05

ZONE 3:
GROUP I 18.96 3.05
GROUP II 20.35 3.05
GROUP IIT 20.50 3.05
GROUP IV 20.71 3.05
GROUP V 20.77 3.05
GROUP VI 20.91 3.05
GROUP VII 21.03 3.05
GROUP VIIT 22.47 3.05



SHAFT AND TUNNEL WORK - $.15 per hour above regular rate.
HAZARDOUS PAY - The following pay shall be applicable for every
hour an operating engineer is required by governmental
regulations and does wear special equipment for hazardous work at
the designated levels. This is applicable in all three zones
LEVEL C - 10% above regular hourly wage
LEVEL B - 10% above regular hourly wage
LEVEL A - 15% above regular hourly wage
ZONE PAY
The reference point for determining zone pay shall be from the
intersection of Interstate Highway 25 and Interstate Highway 40
(the Big "I") in Albuquerque.
ZONE I - Albuquerque - 0 to 50 mile radius from
the Big "I" shall be a Free Zone
- Farmington - 0 to 15 mile radius of Farmington
City Hall shall be a Free Zone
Zone II - Shall be $2.50 per hour above base pay. Will apply
outside of above parameters up to 35 miles
Zone III - Shall be $1.50 cents per hour above Zone II for a
total of $4.00 per hour and will apply after 35
miles of Zone I's parameters.
POWER EQUIPMENT OPERATOR CLASSIFICATIONS
GROUP I
Fireman, Oiler Screedman, Scale Operators, Rubber Tired
farm type tractor, tractors under 50 hp w/o attachments,
Breakman, Concrete Paving Curbing Machine (Bridge-Type) .
GROUP TII
Rollers, Sheepsfoot or Pneumatic Self-Propelled w/o Dozer,
Concrete Conveyor, Service Truck operator, Air compressor
(315 CFM & Over), Pumps (6" & Over), Screening plants,
Concrete Mixers (Under 1 CY), Concrete Saw or grinder-span
type, 1 Drum Hoist (tugger), Air Tugger, Elevating Belt
Type Loaders, Forklift, Lumber Stacker, Tractor Farm Type
(under 50 HP w/Attachments), Motorman and Industrial
Locomotive op., Winch Truck, Front End Loaders (under 2
CY), Power Plants which Generate Over 15 KW., Welding
Machines.
GROUP IITI
Bituminous Distributors, Boilers, Retort & Hot 0Oil Heaters
Concrete Mixers, (1 CV & Over), Conc. Paver-Single Drum,
Drilling Equip., Motor Grader (rough), Shaft and Tunnel
Equipment: (Refrigeration, slusher, jumbo forms), Trenching
Machines (all types), Pump crete and gunite machines, Slipform
Paver, Mechanical Bullfloats, Concrete Slab Spreading
Machine, Concrete Slab Finishing Machine, Space Heaters,
Bituminous Finishing Machines, Water Carrier (all types),
Concrete Cleaning Decontamination Machine Operator, Horizontal
Directional Drill Locator.
GROUP IV
Front End Loaders (2 thru 10 CY), Rollers Steel Wheeled-All
Types, Bulldozer, Scrapers (Motor or Towed), Elevating Graders
Self-Propelled Rollers - Equipped W/Dozer, Twin-Bowl Scrapers
and Quad 8 or 9 pushers (35 cents over basic rate), Three
bowl scrapers (60 cents over basic rate), Backhoes up to 3/4
yard bucket, Head Oiler (Service Truck Operator).
GROUP V
Hydraulic Cranes-With less than 50 feet of Boom (20 Tons and



Under), Concrete Paver-Double Drum, Cat Cranes, Hysters, 2
Drum Hoist, Auto Fine Grade.

GROUP VI
Mucking Machines-All Types

GROUP VII
Steam Engineers, Loader (Front End Over 10 CV) Concrete Pump
(Snorkel Type), Concrete batching plants and Asphalt plants,
Crushing plants, Hot plants.

GROUP VITII
All Shovel Type Equipment, Cranes, Draglines, Backhoes
over a 3/4 yard bucket, Derricks Guy and Stiff Leg, Pipe
mobile (No 2 Operator), Piledriver, Hydrulic Cranes (20 Tons
& Over), Mine Hoist, Belt Loader ("C.M.I." Type),Boom and
Jibs 150 ft. Through 199 ft.-$.50 per hour above base pay,
200 ft and over-$1.00 per hour above base pay. Shovel (Wheel
Type), Boring Machine (Tunnel or Shaft Mole), Pipe Mobile,
Side and swing-boom cats, Motor grader (finish), Mechanic-
Welder, Heavy Equipment Robotics Operator/Mechanic, Ultra
High Pressure Waterjet Cutting Tool System Operator/Mechanic,
Vacuum Blasting Machine Operator/Mechanic, Mater Environmental
Maintenance Mechanic, Horizontal Directoral Drill Operator.

ENGIO953E 11/01/2001

Rates Fringes
POWER EQUIPMENT OPERATORS:
BUILDING CONSTRUCTION:
GROUP I 15.65 3.00
GROUP 1ITI 17.16 3.00
GROUP ITII 17.28 3.00
GROUP IV 17.56 3.00
GROUP V 17.69 3.00
GROUP VI 17.83 3.00
GROUP VII 17.93 3.00
GROUP VIII 19.93 3.00
POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP I
Fireman, Oiler, Screedman, Scale op. such as Bin-a-Batch,
Rubber Tired Farm Type Tractor, Tractors under 50 hp w/o
Attachments, Brakeman, Concrete Curing Machine (Bridge Type) .

GROUP IT
Rollers, Sheepsfoot or Pneumatic Self-Propelled w/o Dozer,
Concrete Conveyor, Service Truck op. (Head Oiler), Air
Compressor (600 CFM & Over), Pumps (6" & Over), Screening
Plants, Concrete Mixers (Under 1 CY), Concrete Saw or
Grinder-Span Type, 1 Drum Hoists, Elevating Belt
Type Loaders, Lumber Stacker, Tractor Farm Type (under 50 HP
w/Attachments), Winch Trucks, Front End Loader (under 2 CY),
Welding Machines, Cat Head Winch, Power Plants which generate
over 15 KW, Oiler with CDL, Concrete Curbing Machine.

GROUP ITT
Bituminous Distributors, Boilers, Retort & Hot Oil Heaters

Concrete Mixers, (1 CY & Over), Concrete Paver-Single Drum,
Drilling Equip., Shaft and Tunnel Equipment: Refrigeration,
Slusher, Jumbo forms, Trenching Machines (all Types), Pump

Crete & Gunite Machines, Slipfrom Paver, Mechanical
Bullfloats, Concrete Slab Spreading Machine, Concrete Slab
Finishing Machine, Asphalt Plants, Bituminous Finishing



Machines, Crushing Plants, Certfied Forklift.
GROUP IV
Front End Loaders (2 thru 19 CY), Rollers Steel Wheeled-All
Types, Bulldozer, Scrapers (Motor or Towed), Elevating Graders
Concrete Batching Plants, Self-Propelled Rollers - Equipped
W/Dozer, Twin-Bowl Scrapers and Quad 8 or 9 Pushers ($.35 Over
Basic Rate), Three Bowl Scrapers ($.60 Over Basic Rate),
Bobcat w/Hydraulic Backhoes with buckets up to one and one
quarter cubic yards, Motor Grader (Rough), Small Articulating
Trucks.
GROUP V
Concrete Paver, Double Drum, Two Drum Hoist, Auto Fine Grader
Hysters, Forklift over 2,000 lbs. Lifting Capacity
GROUP VI
Mucking Machines-All Types, Tractor with Hydraulic Backhoe,
Backhoes with Buckets up to one and one quarter cubic yards.
GROUP VII
Hydraulic Cranes with less than 50 feet of boom (20 tons and
under), Steam Engineers, Loaders (Front end over 10 cubic
yards), Concrete Pump (Snorkel Type), Heavy Equipment Low
Boy Driver with CDL, Mining Machine, Roof Bolting Machine,
Shuttle Car.
GROUP VITII
All Shovel Type Equipment, Side Boom Cats, Cranes, Draglines,
Track or Excavator Backhoe, Backhoes with Buckets over one and
one quarter cubic yards, Derricks, Guy and Stiff Leg,
Pipemobile (No.2 Operator), Pile Driver, Hydraulic Cranes
(20 ton and over), Mine Hoists, Belt Loader (C.M.I. type)
Cranes and Draglines with Booms over 150 ft. through 199
feet $.75 above base rate per hour additional; 200 feet and
over $1.00 above base rate per hour additional, Shovel (Wheel
type), Boring Machine (Tunnel or Shaft Mode), Pipe Mobile,
Motor Grader (Finish), Mechanic, Welder, Mobile Pipeline
Inspection Camera, Operator/Rigger, Crane Inspector,
Continuous Mining Machine, VAC Jet Rodder, Equipment
Instructor.
IRON0263D 01/01/2002
Rates Fringes
CHAVES, CURRY, DONA DNA, EDDY, GRANT, HARDING, HIDALGO, LEA,
LUNA, OTERO, QUAY, ROOSEVELT, SIERRA AND UNION COUNTIES
IRONWORKERS :
Ornamental; Structural and
reinforcing 18.04 4.35
IRONO0495A 06/01/2001
Rates Fringes
BERNALILLO, CATRON, CIBOLA, COLFAX, DeBACA, GUADALUPE, LINCOLN,
LOS ALAMOS, TAOS, McKINLEY, MORA, RIO ARRIBA, SAN JUAN, SAN
MIGUEL, SANDOVAL, SANTA FE, SOCORRO, TORRANCE, VALENCIA COUNTIES
IRONWORKERS :
Ornamental; Structural and
reinforcing 17.91 6.56
LABOOOl16A 10/01/2001
Rates Fringes
LABORERS:



BUILDING CONSTRUCTION:

GROUP I 12.19 2.40
GROUP II 12.78 2.40
GROUP III 13.50 2.40
GROUP IV 14.97 2.40

LABORER CLASSIFICATIONS
GROUP I: Chainmen, Stakedrivers, Stake Hopper, Heater
Tenders, Pick and Shovel Work, Window Cleaning and Clean up,
Flagman, Landscaping and Planter, Fence Builder, Guardrail
Builder, Unloading of Furniture and Fixtures, Shop Helper.
(Chainman and Stakedrivers working solely for an engineering firm
are not subject to this agreement.)
GROUP II: Carpenter Tenders, Concrete Workers, Concrete Buggy
Operators, Industrial and Plant Laborers, Fire Watch, Swinging
Scaffolds Tender, Fine Grader, Form Stripper, Gabian Basket
Builders, Rip Rap Stoneman, Drywall, Stocking and Handling,
Fly Ash Vacuum Operator, Man Hole Builder, Tool Room Person and
Checker on Jobsite.
GROUP III: Electric Air and Gas Operated Power Tools, Asphalt
Rakers, Chain Saw Operators, Oxy Gasoline Torch Operators,
Cutting Torch Operators or Burner Person, Gunite Rebound Men,
Fog Machine Operators, Power Buggy Operators, Rodmen,
Sandblasters (potmen), Wagon Drill and Diamond Core Driller,
Air Track, Drill Operator Hydraulic Core Drill Diamond, Tenders
Outside with Pumps under 6", Concrete Burners, Cement Mason
Tenders, Plasterers Hodcarriers, Mortar Mixer, Plaster Spreader
Operators, Plaster Tenders, Gunite Nozzlemen, Pipelayer,
Pumpcrete Nozzlemen, Powdermen Tender Demolition, Grade Checker,
Vibrator Operator, Concrete Saw Operators, Stone Mason Tender,
Jack Hammer and Chipping Hammer Operator, Green Cutter High
Pressure Air and Water on Concrete Blaster, Pipelayer (includes
but not limited to water pipe, sewer pipe, drainage pipe, pvc,
and all underground tile, pipe), Cast Iron Concrete pipe,
unloading, handling, distribution, and installation.
GROUP IV: Asbestos Abatement Laborer, Toxic and Hazardous Waste
Removal Laborer, Lead Base Paint Removal Laborer,
Laborer/Concrete Specialist, Pest Technician (Licensed by the
Bureau of Rodent Management), State Licensed Powder man and,
Blaster, Laborers AGC Certified Scaffold Builder Laborer, or
Hydromobile Scaffold Builder, Radiation Worker IT.

LABO0016C 04/01/2001

Rates Fringes
LABORERS:
HEAVY CONSTRUCTION:
ZONE 1:
GROUP I 12.78 2.45
GROUP IT 13.50 2.45
ZONE 2:
GROUP I 15.28 2.45
GROUP II 16.00 2.45
ZONE 3:
GROUP I 16.78 2.45
GROUP IT 17.50 2.45

LABORER CLASSIFICATIONS
GROUP I: Construction and General Laborers, Carpenter Tenders,
Concrete Workers, Stakedrivers, Concrete Buggy Operators,



Hand Flagman.
GROUP II: Air and Power Tool Operators, Asphalt Rakers, Chain
Saw Operators, Cutting Torch Operators, Demolition, Gunite
Rebound Men, Rod and Chainmen, Grade Setters, Power Buggy
Operators, Sand Blasters (pot men), Nozzleman, Wagon Core and
Diamond Drillers Tenders, Outside Scalers, Fog Machine Operators,
Air, Gas, Hydraulic Tool and Electrical Tool Operators, Barco
Hammers Cutting Torches, Drill, Diamond and Core Drills, Electric
Hammers, Jackhammers, Hydraulic Jacks, Tampers, Air Tampers,
Concrete Processing Material, Form-Setters, Airport Runways,
Operators of Concrete Saws on Pavement (other than gangsaws)
Power Operated Concrete Buggies, Hot Asphalt Labor, Paving
Breakers, Cofferdams, Boxtenders, Caissons 8' to 12', Jack-
Hammer Operators in Caissons over 12', Labor Applicable to
Pipe Coating or Wrapping, Pipe Wrappers, Plant and Yard, Relining
Pipe, Hydroliner (a plastic may be used to waterproof), Pipelayer
on Underground Bores, Sewer, Monitors, Jeep Holiday Detector
Men, Pump Operators, Rakers, Vibrators, Hydro-Boom, Mixer Man,
Gunnite Nozzlemen, Shortcrete Operator, Timberman, Timber and
Chain Saws, Sand Blasters, Licensed Powdermen, Powdermen and
Blasters, Siphons, Signalmen, Grade Checker.
ZONE PAY
The reference point for determining zone pay shall be from the
intersection of Interstate Highway 25 and Interstate Highway 40
(The Big "I") in Albuquerque.
ZONE 1 - FREE ZONE - 0 to 50 miles
ZONE 2 - 50 to 85 miles from reference points. $2.50 per
hour above base wage.
ZONE 3 - over 85 miles from reference points. $4.00 per
hour above base wage.
Workmen employed on work forty (40) or more feet above the ground
or above a solid floor, deck, or flat roof shall receive premium
pay as follows:
40 to 80 feet - $0.25 per hour
80 to 120 feet - $0.50 per hour
120 to 160 feet - $0.75 per hour
above 160 feet - $1.00 per hour
SHAFTS, RAISES, MISSLE SILOS, AND ALL OTHER UNDERGROUND WORK
(EXCLUDING REPROCESSING PIPE UNDERGROUND) :

ZONE 1:
GROUP I 13.40 2.45
GROUP II 13.67 2.45
GROUP III 13.82 2.45
Shifter 14.05 2.45
ZONE 2:
GROUP I 15.90 2.45
GROUP II 16.17 2.45
GROUP III 16.32 2.45
Shifter 16.55 2.45
ZONE 3:
GROUP I 17.40 2.45
GROUP II 17.67 2.45
GROUP III 17.82 2.45
Shifter 18.05 2.45

LABORER CLASSIFICATIONS
GROUP I: Tunnel Workers: Laborers and Hand Muckers Top
Landers, Groutmen, Nippers, Trackmen.



GROUP II: Chuck Tenders.

GROUP III: Shaft Workers, Air Tugger Operators, Concrete Workers
(including all cement chipping and finishing underground),
Drillers, Form Setters and Handlers, Hand Muckers, Miners,
Powdermen, Steel Setters, Tunnel Liners, Plate Setters,
Reinforcing Steel Setters, all Cutting and Welding incidental to
Miners' work, Powdermen and Blasters, Timbermen.

LABOOO16D 10/01/2001

Rates Fringes

LABORERS:
HEAVY CONSTRUCTION:

ZONE 1:
GROUP I 13.65 2.45
GROUP IT 13.90 2.45
GROUP IIT 14.05 2.45
GROUP IV 14.97 2.45

ZONE 2:
GROUP I 16.15 2.45
GROUP IT 16.40 2.45
GROUP IIT 16.55 2.45
GROUP IV 17.47 2.45

ZONE 3:
GROUP I 17.65 2.45
GROUP IT 17.90 2.45
GROUP IIT 18.05 2.45
GROUP IV 18.97 2.45

ZONE PAY
The reference point for determining zone pay shall be from the
intersection of Interstate Highway 25 and Interstate Highway 40
(The Big "I") in Albuquerque.

Free Zone - 0 to 50 miles.
Zone 2 - 50 to 85 miles from above reference points. $2.50
per hour above base wage.
Zone 3 - over 85 miles from above reference points. $4.00

per hour above base wage.
Workmen employed on work forty (40) or more feet above the ground
or above a solid floor, deck, or flat roof shall receive
premium pay as follows:
40 to 80 feet - $0.25 per hour
80 to 120 feet - $0.50 per hour
120 to 160 feet - $0.75 per hour
above 160 feet - $1.00 per hour

LABORER CLASSIFICATIONS
GROUP I: Wagon Core, Diamond Drillers
GROUP II: Concrete Burner, Hodcarriers, Mortar Mixers, Plaster
Spreader Operators, Plaster Tenders, Gunite Nozzlemen, Pipelayers
Pumpcrete Nozzlemen.
GROUP III: Powdermen and Blasters.
GROUP IV: Includes but is not limited to the following specialty
categories of Construction Specialists: Asbestos Abatement
Laborers, Toxic and Hazardous Waste Removal Laborers, Lead
Base Paint Removal Laborers, Laborer/Concrete Specialist, Pest
Technician (Licensed by the Bureau of Rodent Management), State
Licensed Powderman and Blaster, Laborers-AGC Certified Rigger and
Signal Man, Laborers-AGC Certified Scaffold Builder Laborer, or
Hydromobile Scaffold Builder, Radiation Worker IT.



PAINO823A 04/01/2000

Rates Fringes
PAINTERS:
Mines, mills, Power plants, energy
plants, refineries, coal gassifica-
tion plants, nuclear related facili-
ties & all steel work incidental
thereto including stacks of all
descriptions:
Brush, roller, pot tender, sand-
blaster, grinder operator:
New Work:
Zone I 16.05 4.08
Zone II 17.05 4.08
Zone III 18.55 4.08
Repaint/remodel:
Zone I 13.64 4.08
Zone II 14.64 4.08
Zone III 16.14 4.08
Spray; Preparation for and
application of epoxy & special
coatings:
New Work:
Zone I 16.55 4.08
Zone II 17.55 4.08
Zone III 19.05 4.08
Repaint/remodel:
Zone I 14.57 4.08
Zone II 15.57 4.08
Zone III 17.07 4.08
Paperhangers:
New Work:
Zone I 17.05 4.08
Zone II 18.05 4.08
Zone III 19.55 4.08
Repaint/remodel:
Zone I 14.49 4.08
Zone II 15.49 4.08
Zone III 16.99 4.08

All other Work: Commercial:
Brush, roller, spray, special coatings:

New Work:
zZzone I 14.24 3.58
Zone II 15.24 3.58
Zone III 16.74 3.58

Repaint/remodel:
zZzone I 14.24 3.58
Zone II 15.24 3.58
Zone III 16.74 3.58
Sandblaster, striping machine op.:

New Work:
zZzone I 15.69 3.58
Zone II 16.69 3.58
Zone III 18.19 3.58

Sign painter:
New Work:



o Ul WP O

o U WNREP OWOWJoUd WNE O W o

[e¢]

o U WP O

Zone I 16.04 3.58
zZone II 17.04 3.58
Zone III 18.54 3.58
Paperhanger:
New Work:
Zone I 16.19 3.58
zZone II 17.19 3.58
Zone III 18.69 3.58
Repaint/remodel:
Zone I 16.19 3.58
Zone II 17.19 3.58
zZone III 18.69 3.58

PAINTERS ZONE DEFINITIONS
An area within a thirty (30) mile radius of the main post office
in the city or town where an employee permanently resides at the
time of hire shall be considered Zone I.
All jobs beyond the thirty (30) mile radius shall be covered by
the zone schedule under wages.

ZONE I - BASE PAY UP TO 30 MILES
ZONE II - EXTENDING 30 MILES TO 75 MILES BEYOND ZONE I
ZONE III - EXTENDING 75 MILES AND BEYOND

PAIN0823B 04/01/2000

Rates Fringes
GLAZIERS 17.25 4.08
PAINQ0823C 04/01/2000

Rates Fringes
SOFT FLOOR LAYERS:
ZONE I 15.48 4.08
ZONE ITI 16.48 4.08
ZONE ITT 17.98 4.08

SOFT FLOOR LAYERS ZONE DEFINITIONS

An area within a thirty (30) mile radius of the main post office
in the city or town where an employee permanently resides at the
time of hire shall be considered Zone 1.

All jobs beyond the thirty (30) mile radius shall be covered by
the zone schedule under wages.

ZONE I -- Up to 30 miles
ZONE II -- 30 to 75 miles
ZONE IITI - 75 miles and beyond

PAIN0823D 04/01/2000
Rates Fringes
PAINTERS:
Mines, mills, Power plants, energy
plants, Refineries, coal gassification
plants, nuclear related facilities &
all steel work incidental thereto
including stacks of all descriptions:
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Ames Tool Operator:

New Work:
zZone I 17.80 4.08
Zone II 18.80 4.08
Zone III 20.93 4.08
Repaint/remodel:
Zone I 15.13 4.08
Zone II 16.13 4.08
Zone III 18.26 4.08
Drywall finisher,Handfinisher,machine textures:
New Work:
zZone I 17.10 4.08
zZone II 18.10 4.08
Zone III 20.83 4.08
Repaint/remodel:
Zone I 14.54 4.08
zZone II 15.54 4.08
Zone III 17.67 4.08

All other Work: Commercial:
Ames tool operator:

New Work:
zZone I 16.85 4.08
Zone II 17.85 4.08
Zone III 19.98 4.08

Repaint/remodel:
zZone I 14.32 4.08
zZone II 15.32 4.08
Zone III 17.45 4.08
Drywall finisher,machine texture,hand finisher:

New work:
zZone I 16.35 4.08
zZone II 17.35 4.08
Zone III 19.48 4.08
Repaint/remodel:
Zone I 13.90 4.08
Zone II 14.90 4.08
Zone III 17.03 4.08

PAINTERS ZONE DEFINITIONS

An area within a thirty (30) mile radius of the main post office
in the city or town where an employee permanently resides at the
time of hire shall be considered Zone I.

All jobs beyond the thirty (30) mile radius shall be covered by
the zone schedule under wages.

ZONE I - BASE PAY UP TO 30 MILES
ZONE II - EXTENDING 30 MILES TO 75 MILES BEYOND ZONE I
ZONE III - EXTENDING 75 MILES AND BEYOND
PLAS0254A 10/01/2001
Rates Fringes
CEMENT MASONS 16.95 3.98
PLAS0254B 07/01/2001
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Rates
PLASTERERS 17.00
PLUM0412A 04/01/2001
Rates
REMAINING COUNTIES
PLUMBERS & PIPEFITTERS 22.98
LOS ALAMOS, WHITE ROCK, SOUTH MESA, McGREGOR, WHITE SANDS MISSILE
RANGE AND/OR PROVING GROUNDS
PLUMBERS & PIPEFITTERS 23.78
LIGHT COMMERCIAL

All irrigation & 15.96
lawn sprinkler

ROOF0174A 10/01/1994

Rates
ROOFERS 13.30
SHEE0049A 04/01/2001
Rates
REMAINING COUNTIES
SHEET METAL WORKERS 22.50
SHEEQ049B 04/01/2001
Rates
LOS ALAMOS COUNTY
SHEET METAL WORKERS 24.50
SUNM1002A 08/11/1993
Rates
SPRINKLER FITTERS:
Bernalillo, Los Alamos &

Santa Fe, Counties 15.55
Otero County 17.45
Remaining Cos. (Except Dona Ana) 16.06

TEAM0492A 06/01/1993

Rates
TRUCK DRIVERS:
BUILDING CONSTRUCTION:

Zone I:

GROUP I 9.83
GROUP II 10.10
GROUP III 10.18

Y

Fringes
3.42

Fringes

5.95

.89
.89
.89



O ~JO U WNRPEPOWOJIOHUPDd WNREPOWOLOJOHUPDd WNEFEPOWOW-JIOUPd WNEFEFOWOWJIOU P WNE OWOW-TIOo U b W

GROUP IV 10.
GROUP V 10.
GROUP VI 10.
GROUP VII 10.
GROUP VIII 10.
GROUP IX 10.
Zone II

GROUP I 11.
GROUP TII 11.
GROUP III 11.
GROUP IV 12.
GROUP V 12.
GROUP VI 12.
GROUP VII 12.
Group VIIT 12.
Group IX 12.
Zone IIT:

GROUP I 12.
GROUP TII 12.
GROUP III 12.
GROUP IV 12.
GROUP V 12.
GROUP VI 12.
GROUP VII 12.
GROUP VIII 12.
GROUP IX 13.

BUILDING CONSTRUCTION:

Light Commercial Construction:
Zone 1I:
GROUP I
GROUP 1II
GROUP III
GROUP IV
GROUP V
GROUP VI
GROUP VII
GROUP VITI
GROUP IX
Zone II:
GROUP I
GROUP 1II
GROUP III
GROUP IV
GROUP V
GROUP VI
GROUP VII
Group VIII
Group IX
Zone IITI:

0 0O 0O O CO 0O 0O O I

O O W W WO
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GROUP I 9.
GROUP II 9.
GROUP IIT 9.
GROUP IV 10.
GROUP V 10.
GROUP VI 10.
GROUP VII 10.

30
35
45
55
69
84

58
85
93
05
10
20
30
44
59

08
35
43
55
60
70

80
94
09

.86
.08
.14
.24
.28
.36
.44
.55
.67

.26
.48
.54
.64
.68
.76
.84
.95
.07

66
88
94
04
08
16
24

I = T = W = N S S SRy e I = = W S S
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.89
.89
.89
.89
.89
.89

.89
.89
.89
.89
.89
.89
.89
.89
.89

.89
.89
.89
.89
.89
.89

.89
.89
.89

.89
.89
.89
.89
.89
.89
.89
.89
.89

.89
.89
.89
.89
.89
.89
.89
.89
.89

.89
.89
.89
.89
.89
.89
.89
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GROUP VIII 10.35 1.89

GROUP IX 10.47 1.89
HEAVY CONSTRUCTION:

Zone I:

GROUP I 10.08 1.79
GROUP IT 10.35 1.79
GROUP ITII 10.43 1.79
GROUP IV 10.55 1.79
GROUP V 10.60 1.79
GROUP VI 10.70 1.79
GROUP VII 10.80 1.79
GROUP VIII 10.94 1.79
GROUP IX 11.09 1.79
Zone I1:

GROUP I 11.58 1.79
GROUP IT 11.85 1.79
GROUP ITII 11.93 1.79
GROUP IV 12.05 1.79
GROUP V 12.10 1.79
GROUP VI 12.20 1.79
GROUP VII 12.30 1.79
GROUP VIII 12.44 1.79
GROUP IX 12.59 1.79
Zone IITI:

GROUP I 11.83 1.79
GROUP 1IT 12.10 1.79
GROUP III 12.18 1.79
GROUP IV 12.30 1.79
GROUP V 12.35 1.79
GROUP VI 12.45 1.79
GROUP VII 12.55 1.79
GROUP VIII 12.69 1.79
GROUP IX 12.84 1.79

TRUCK DRIVER (BUILDING & HEAVY CONSTRUCTION) CLASSIFICATIONS

GROUP TI:
Pickup 3/4 Ton and Under, Lubrication, Light Tire Repair and
Washer, Swamper, 2 or 4 and up.

GROUP IT:

Dump or Batch Truck Under 8 C.Y.W.L.: Flat Bed (bobtail) 2
Ton and Under, Warehouseman including Material Check, Fork
Lift Under 5 Ton MRC.

GROUP III:
Dump Trucks (Including All Highway and Off Highway) 8 up to
16 C.Y.W.L.C.; Water, Fuel or 0il Trucks Less Than 3,000 gal.
Flat Bed (bobtail) Over 2 Tons.

GROUP 1IV:

Distributor Driver, Heavy Tire Repair, Lumber Carrier Driver,
Young Buggy or Similar Equipment, Transit Mix or Agitator 2
or 3 Axle Bobtail Equipment, Scissor Truck, Bulk Cement
Bobtail 2 or 3 Axle, Semi-Trailer Flat Bed or Van Single Axle
Forklift 5 Ton and over M.R.C.
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GROUP V:

Dumpsters and Dumpcrete Driver; Water, Fuel or 0il Trucks
3,000 to 6,000 Gallons; Lowboys and Light Equipment Driver;
Euclid Type Tank Wagon Under 6,000 Gallons.

GROUP VI:
Vacuum Truck; Dump Trucks (including all highway and off-
highway 16 up to 22 C.Y.W.L.C.

GROUP VITI:

Transit Mix or Agitator Semi or 4 Axle Equipment Driver;
Flaherty Truck Type Spreader Box Driver; Slurry Truck Driver
Bulk Cement Driver; Semi-Doubles; $ Axle Bobtail; Winch Truck
and "A" Frame; Dump Truck (including all Highway and Off-
Highway) 22 CY up to 35 C.Y.W.L.C.

GROUP VIITI:

Euclid Diesel Power Turnarocker; Terra Coba-DW20-Tourneau
Pulls and Similar Diesel Powered Equipment when used to haul
Materials and Assigned to a Teamster-Lowboy Heavy Equipment

Driver; Water, Fuel and 0il Trucks 6,000 Gallons and Over
Including Tank Wagon Drivers, Semi-Trailer Driver (Flat-Bed
or Van Tandems); Light Equipment Mechanic; Dump Trucks
(Including All Highway and Off-Highway) 35 C.Y.W.L.C. and
Over; Truck and Trailer or Semi-Trailer (Flated); eject all.

GROUP IX:
Lowboy (Heavy Equipment Double Gooseneck); Heavy Equipment
Mechanic; Welder (Body and Fender Men).

TRUCK DRIVERS ZONE PAY BASING POINTS AND DEFINITIONS LISTED BELOW

FOR BUILDING AND HEAVY CONSTRUCTION - BASING POINTS ARE AS
FOLLOWS:

ALAMOGORDO, ALBUQUERQUE, ARTESIA, BAYARD, BELEN, CARLSBAD,
CLOVIS, DEMING, ESPANOLA, EUNICE, FARMINGTON, GALLUP, GRANTS,
HOBBS, LAS CRUCES, LAS VEGS, LORDSBURG, LOVINGTON, PORTALES,
RATON, ROSWELL, RUIDOSO, SANTA FE, SANTA ROSE, SILVER CITY,
SOCORRO, TAOS, TUCUMCARI

ZONE T
Projects within 15 miles from the starting points above

ZONE IT
Projects 15 or more road miles but less than 35 miles from
above, includes all of Los Alamos County

ZONE TITII
Projects more than 35 road miles, or more from above.

FOOTNOTE:

**LIGHT COMMERCIAL DEFINITION
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Construction, erection, alteration, repair, modification,
addition to or improvement in whole or in part of structures for
which the major support system is wood frame construction and
will also include all apartments over 4 stories, all convenience
stores, fast food restaurants, automobile service stations &
motels up to 2 stories high.

WELDERS - Receive rate prescribed for craft performing operation
to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a) (1) (v)) .

In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a

position on a wage determination matter

* a conformance (additional classification and rate)
ruling

*

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
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(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an

interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION



DACW47-02-R-0002
Amendment No. 3

52.225-11 BUY AMERICAN ACT--BALANCE OF PAYMENTS PROGRAM--CONSTRUCTION
MATERIALS UNDER TRADE AGREEMENTS (FEB 2002)

(a) Definitions. As used in this clause--
Component means an article, material, or supply incorporated directly into a construction material.

Construction material means an article, material, or supply brought to the construction site by the Contractor or
subcontractor for incorporation into the building or work. The term also includes an item brought to the site
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or
work and that are produced as complete systems, are evaluated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to the construction site.
Materials purchased directly by the Government are supplies, not construction material.

Cost of components means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any
applicable duty (whether or not a duty-free entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but
excluding profit. Cost of components does not include any costs associated with the manufacture of the end product.
Designated country means any of the following countries: Aruba, Austria, Bangladesh, Belgium, Benin, Bhutan,
Botswana, Burkina Faso, Burundi, Canada, Cape Verde, Central African Republic, Chad, Comoros, Denmark,
Djibouti, Equatorial Guinea, Finland, France, Gambia, Germany, Greece, Guinea, Guinea-Bissau, Haiti, Hong

Kong, Iceland, Ireland, Israel, Italy, Japan.

Kiribati, Korea, Republic of, Lesotho, Liechtenstein, Luxembourg, Malawi, Maldives, Mali, Mozambique, Nepal,
Netherlands, Niger, Norway, Portugal, Rwanda.

Sao Tome and Principe, Sierra Leone, Singapore, Somalia, Spain, Sweden, Switzerland, Tanzania U.R., Togo,
Tuvalu, Uganda, United Kingdom, Vanuatu, Western Samoa, Yemen.

Designated country construction material means a construction material that--

(1) Is wholly the growth, product, or manufacture of a designated country; or

(2) In the case of a construction material that consists in whole or in part of materials from another country, has been
substantially transformed in a designated country into a new and different construction material distinct from the
materials from which it was transformed.

Domestic construction material means--

(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign

origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.

Foreign construction material means a construction material other than a domestic construction material.



North American Free Trade Agreement country means Canada or Mexico.

North American Free Trade Agreement country construction material means a construction material that--

(1) Is wholly the growth, product, or manufacture of a North American Free Trade Agreement (NAFTA) country; or
(2) In the case of a construction material that consists in whole or in part of materials from another country, has been
substantially transformed in a NAFTA country into a new and different construction material distinct from the

materials from which it was transformed.

United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the
Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include leased bases.

(b) Construction materials. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) and the Balance
of Payments Program by providing a preference for domestic construction material. In addition, the Contracting
Officer has determined that the Trade Agreements Act and the North American Free Trade Agreement (NAFTA)
apply to this acquisition. Therefore, the Buy American Act and Balance of Payments Program restrictions are
waived for designated country and NAFTA country construction materials.

(2) The Contractor shall use only domestic, designated country, or NAFTA country construction material in
performing this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause.

(3) The requirement in paragraph (b)(2) of this clause does not apply to the construction materials or components
listed by the Government as follows: none

(4) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(3) of this clause
if the Government determines that--

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction
material subject to the restrictions of the Buy American Act is unreasonable when the cost of such material exceeds
the cost of foreign material by more than 6 percent. For determination of unreasonable cost under the Balance of
Payments Program, the Contracting Officer will use a factor of 50 percent;

(1) The application of the restriction of the Buy American Act or Balance of Payments Program to a particular
construction material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and
reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act or Balance of Payments Program. (1)(i)
Any Contractor request to use foreign construction material in accordance with paragraph (b)(4) of this clause shall
include adequate information for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;



(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph
(b)(3) of this clause.

(i1) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price
comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable
duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor
could not reasonably foresee the need for such determination and could not have requested the determination before
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a
determination.

(2) If the Government determines after contract award that an exception to the Buy American Act or Balance of
Payments Program applies and the Contracting Officer and the Contractor negotiate adequate consideration, the
Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the
basis for the exception is the unreasonable price of a domestic construction material, adequate consideration is not
less than the differential established in paragraph (b)(4)(i) of this

clause.

(3) Unless the Government determines that an exception to the Buy American Act or Balance of Payments Program
applies, use of foreign construction material is noncompliant with the Buy American Act or Balance of Payments
Program.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the
Contractor shall include the following information and any applicable supporting data based on the survey of

suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction material description Unit of measure Quantity Price (dollars) \1\

Item 1:
Foreign construction material.... .......c.ccoceiiiviies coveriieieriieierees ceveieniieeeseeeens
Domestic construction material... ..........cccccoeveies eeveviiieeiieeeees e
Item 2:
Foreign construction material.... .......ccccooeiiiiiies coieiieiiii e e
Domestic construction Material... ......ccccoovvvviiiies eiieeiieiiee et e

\1\ Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free
entry certificate is issued).

List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral,
attach summary.

Include other applicable supporting information.

(End of clause)



DACW47-02-R-0002
Amendment No. 3

52.232-26 PROMPT PAYMENT FOR FIXED-PRICE ARCHITECT-ENGINEER CONTRACTS (FEB 2002)

Notwithstanding any other payment terms in this contract, the Government will make invoice payments under the
terms and conditions specified in this clause. The Government considers payment as being made on the day a check
is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set forth in sections 2.101,
32.001, and 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar days,
unless otherwise specified. (However, see paragraph (a)(3) of this clause concerning payments due on Saturdays,
Sundays, and legal holidays.)

(a) Invoice payments--(1) Due date. The due date for making invoice payments is--
(1) For work or services completed by the Contractor, the later of the following two events:

(A) The 30th day after the designated billing office receives a proper invoice from the Contractor (except as
provided in paragraph (a)(1)(iii) of this clause).

(B) The 30th day after Government acceptance of the work or services completed by the Contractor. For a final
invoice, when the payment amount is subject to contract settlement actions (e.g., release of claims), acceptance is
deemed to occur on the effective date of the settlement.

(i1) The due date for progress payments is the 30th day after Government approval of Contractor estimates of work
or services accomplished.

(iii) If the designated billing office fails to annotate the invoice or payment request with the actual date of receipt at
the time of receipt, the payment due date is the 30th day after the date of the Contractor's invoice or payment
request, provided the designated billing office receives a proper invoice or payment request and there is no
disagreement over quantity, quality, or Contractor compliance with contract requirements.

(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified
in the contract. A proper invoice must include the items listed in paragraphs (a)(2)(i) through (a)(2)(x) of this clause.
If the invoice does not comply with these requirements, the designated billing office will return it within 7 days after
receipt, with the reasons why it is not a proper invoice. When computing any interest penalty owed the Contractor,
the Government will take into account if the Government notifies the Contractor of an improper invoice in an
untimely manner.

(1) Name and address of the Contractor.

(i1) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the date of mailing
or transmission.)

(iii) Contract number or other authorization for work or services performed (including order number and contract
line item number).

(iv) Description of work or services performed.
(v) Delivery and payment terms (e.g., discount for prompt payment terms).

(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract
or in a proper notice of assignment).

(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a
defective invoice.



(viii) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required
elsewhere in this contract.

(ix) Electronic funds transfer (EFT) banking information.
(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract.

(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice,
the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation
provision (e.g., 52.232-38, Submission of Electronic Funds Transfer Information with Offer), contract clause (e.g.,
52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, or 52.232-34,Payment by
Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures.

(C) EFT banking information is not required if the Government waived the requirement to pay by EFT.
(x) Any other information or documentation required by the contract.

(3) Interest penalty. The designated payment office will pay an interest penalty automatically, without request from
the Contractor, if payment is not made by the due date and the conditions listed in paragraphs (a)(3)(i) through
(a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or legal
holiday, the designated payment office may make payment on the following working day without incurring a late
payment interest penalty.

(1) The designated billing office received a proper invoice.

(i1) The Government processed a receiving report or other Government documentation authorizing payment and
there was no disagreement over quantity, quality, Contractor compliance with any contract term or condition, or
requested progress payment amount.

(iii) In the case of a final invoice for any balance of funds due the Contractor for work or services performed, the
amount was not subject to further contract settlement actions between the Government and the Contractor.

(4) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of
Management and Budget prompt payment regulations at 5 CFR part 1315.

(1) For the sole purpose of computing an interest penalty that might be due the Contractor, Government acceptance
or approval is deemed to occur constructively as shown in paragraphs (a)(4)(i)(A) and (B) of this clause. If actual
acceptance or approval occurs within the constructive acceptance or approval period, the Government will base the
determination of an interest penalty on the actual date of acceptance or approval. Constructive acceptance or
constructive approval requirements do not apply if there is a disagreement over quantity, quality, Contractor
compliance with a contract provision, or requested progress payment amounts. These requirements also do not
compel Government officials to accept work or services, approve Contractor estimates, perform contract
administration functions, or make payment prior to fulfilling their responsibilities.

(A) For work or services completed by the Contractor, Government acceptance is deemed to occur constructively on
the 7th day after the Contractor completes the work or services in accordance with the terms and conditions of the
contract.

(B) For progress payments, Government approval is deemed to occur on the 7th day after the designated billing
office receives the Contractor estimates.

(i1) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest penalties if
payment delays are due to disagreement between the Government and the Contractor over the payment amount or
other issues involving contract compliance, or on amounts temporarily withheld or retained in accordance with the
terms of the contract. The Government and the Contractor shall resolve claims involving disputes, and any interest
that may be payable in accordance with the clause at FAR 52.233-1, Disputes.



(5) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically,
without request from the Contractor, if the Government takes a discount for prompt payment improperly. The
Government will calculate the interest penalty in accordance with 5 CFR part 1315.

(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, calculated in
accordance with the prompt payment regulations at 5 CFR part 1315, in addition to the interest penalty amount only
if--

(A) The Government owes an interest penalty of $1 or more;

(B) The designated payment office does not pay the interest penalty within 10 days after the date the invoice amount
is paid; and

(C) The contractor makes a written demand to the designated payment office for additional penalty payment, in
accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice

amount is paid.

(i1)(A) The Contractor shall support written demands for additional penalty payments with the following data. The
Government will not request any additional data. The Contractor shall--

(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue
late payment interest penalty and such additional penalty as may be required,

(2) Attach a copy of the invoice on which the unpaid late payment interest is due; and
(3) State that payment of the principal has been received, including the date of receipt.
(B) If there is no postmark or the postmark is illegible--

(1) The designated payment office that receives the demand will annotate it with the date of receipt, provided the
demand is received on or before the 40th day after payment was made; or

(2) If the designated payment office fails to make the required annotation, the Government will determine the
demand's validity based on the date the Contractor has placed on the demand, provided such date is no later than the
40th day after payment was made.

(iii) The additional penalty does not apply to payments regulated by other Government regulations (e.g., payments
under utility contracts subject to tariffs and regulation).

(b) Contract financing payments. If this contract provides for contract financing, the Government will make contract
financing payments in accordance with the applicable contract financing clause.

(c) Overpayments. If the Contractor becomes aware of a duplicate payment or that the Government has otherwise
overpaid on an invoice payment, the Contractor shall immediately notify the Contracting Officer and request

instructions for disposition of the overpayment.

(End of clause)
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52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (FEB 2002)

Notwithstanding any other payment terms in this contract, the Government will make invoice payments under the
terms and conditions specified in this clause. The Government considers payment as being made on the day a check
is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set forth in sections 2.101,
32.001, and 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar days,
unless otherwise specified. (However, see paragraph (a)(3) concerning payments due on Saturdays, Sundays, and
legal holidays.)

(a) Invoice payments--(1) Types of invoice payments. For purposes of this clause, there are several types of invoice
payments that may occur under this contract, as follows:

(1) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of the
estimated amount and value of work or services performed, including payments for reaching milestones in any
project.

(A) The due date for making such payments is 14 days after the designated billing office receives a proper payment
request. If the designated billing office fails to annotate the payment request with the actual date of receipt at the
time of receipt, the payment due date is the 14th day after the date of the Contractor's payment request, provided the
designated billing office receives a proper payment request and there is no disagreement over quantity, quality, or
Contractor compliance with contract requirements.

(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at
52.232-5, Payments Under Fixed-Price Construction Contracts, is as specified in the contract or, if not specified, 30
days after approval by the Contracting Officer for release to the Contractor.

(i1) Final payments based on completion and acceptance of all work and presentation of release of all claims against
the Government arising by virtue of the contract, and payments for partial deliveries that have been accepted by the
Government (e.g., each separate building, public work, or other division of the contract for which the price is stated
separately in the contract).

(A) The due date for making such payments is the later of the following two events:
(1) The 30th day after the designated billing office receives a proper invoice from the Contractor.

(2) The 30th day after Government acceptance of the work or services completed by the Contractor. For a final
invoice when the payment amount is subject to contract settlement actions (e.g., release of claims), acceptance is
deemed to occur on the effective date of the contract settlement.

(B) If the designated billing office fails to annotate the invoice with the date of actual receipt at the time of receipt,
the invoice payment due date is the 30th day after the date of the Contractor's invoice, provided the designated
billing office receives a proper invoice and there is no disagreement over quantity, quality, or Contractor compliance
with contract requirements.

(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified
in the contract. A proper invoice must include the items listed in paragraphs (a)(2)(i) through (a)(2)(xi) of this
clause. If the invoice does not comply with these requirements, the designated billing office must return it within 7
days after receipt, with the reasons why it is not a proper invoice. When computing any interest penalty owed the
Contractor, the Government will take into account if the Government notifies the Contractor of an improper invoice
in an untimely manner.

(i) Name and address of the Contractor.



(i1) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the date of mailing
or transmission.)

(iii) Contract number or other authorization for work or services performed (including order number and contract
line item number).

(iv) Description of work or services performed.
(v) Delivery and payment terms (e.g., discount for prompt payment terms).

(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract
or in a proper notice of assignment).

(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a
defective invoice.

(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts requested and
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price
Construction Contracts.

(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required
elsewhere in this contract.

(x) Electronic funds transfer (EFT) banking information.
(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract.

(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice,
the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation
provision (e.g., 52.232-38, Submission of Electronic Funds Transfer Information with Offer), contract clause (e.g.,
52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by
Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures.

(C) EFT banking information is not required if the Government waived the requirement to pay by EFT.
(xi) Any other information or documentation required by the contract.

(3) Interest penalty. The designated payment office will pay an interest penalty automatically, without request from
the Contractor, if payment is not made by the due date and the conditions listed in paragraphs (a)(3)(i) through
(a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or legal
holiday, the designated payment office may make payment on the following working day without incurring a late
payment interest penalty.

(1) The designated billing office received a proper invoice.
(i1) The Government processed a receiving report or other Government documentation authorizing payment and
there was no disagreement over quantity, quality, Contractor compliance with any contract term or condition, or

requested progress payment amount.

(iii) In the case of a final invoice for any balance of funds due the Contractor for work or services performed, the
amount was not subject to further contract settlement actions between the Government and the Contractor.

(4) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of
Management and Budget prompt payment regulations at 5 CFR part 1315.



(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in
paragraph (a)(1)(ii) of this clause, Government acceptance or approval is deemed to occur constructively on the 7th
day after the Contractor has completed the work or services in accordance with the terms and conditions of the
contract. If actual acceptance or approval occurs within the constructive acceptance or approval period, the
Government will base the determination of an interest penalty on the actual date of acceptance or approval.
Constructive acceptance or constructive approval requirements do not apply if there is a disagreement over quantity,
quality, or Contractor compliance with a contract provision. These requirements also do not compel Government
officials to accept work or services, approve Contractor estimates, perform contract administration functions, or
make payment prior to fulfilling their responsibilities.

(i1) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest penalties if
payment delays are due to disagreement between the Government and the Contractor over the payment amount or
other issues involving contract compliance, or on amounts temporarily withheld or retained in accordance with the
terms of the contract. The Government and the Contractor shall resolve claims involving disputes, and any interest
that may be payable in accordance with the clause at FAR 52.233-1, Disputes.

(5) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically,
without request from the Contractor, if the Government takes a discount for prompt payment improperly. The
Government will calculate the interest penalty in accordance with the prompt payment regulations at 5 CFR part
1315.

(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, calculated in
accordance with the prompt payment regulations at 5 CFR part 1315 in addition to the interest penalty amount only
if--

(A) The Government owes an interest penalty of $1 or more;

(B) The designated payment office does not pay the interest penalty within 10 days after the date the invoice amount
is paid; and

(C) The Contractor makes a written demand to the designated payment office for additional penalty payment, in
accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice

amount is paid.

(11)(A) The Contractor shall support written demands for additional penalty payments with the following data. The
Government will not request any additional data. The Contractor shall--

(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue
late payment interest penalty and such additional penalty as may be required;

(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and
(3) State that payment of the principal has been received, including the date of receipt.
(B) If there is no postmark or the postmark is illegible--

(1) The designated payment office that receives the demand will annotate it with the date of receipt provided the
demand is received on or before the 40th day after payment was made; or

(2) If the designated payment office fails to make the required annotation, the Government will determine the
demand's validity based on the date the Contractor has placed on the demand, provided such date is no later than the
40th day after payment was made.

(b) Contract financing payments. If this contract provides for contract financing, the Government will make contract
financing payments in accordance with the applicable contract financing clause.



(¢) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services
(including a material supplier) for the purpose of performing this contract the following:

(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for
satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such amounts as
are paid to the Contractor under this contract.

(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor an
interest penalty for each payment not made in accordance with the payment clause--

(1) For the period beginning on the day after the required payment date and ending on the date on which payment of
the amount due is made; and

(i1) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at the
time the Contractor accrues the obligation to pay an interest penalty.

(3) Subcontractor clause flowdown. A clause requiring each subcontractor to use:

(i) Include a payment clause and an interest penalty clause conforming to the standards set forth in paragraphs
(c)(1) and (c)(2) of this clause in each of its subcontracts; and

(ii) Require each of its subcontractors to include such clauses in their subcontracts with each lower-tier
subcontractor or supplier.

(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract,
provisions that--

(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without
incurring any obligation to pay a late payment interest penalty, in accordance with terms and conditions agreed to by
the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a
subcontractor to furnish a performance bond and a payment bond;

(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and

(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a late payment
penalty if--

(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the
subcontractor; and

(i1) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a Contractor pursuant to
paragraph (d)(3)(i) of this clause.

(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government
but before making a payment to a subcontractor for the subcontractor's performance covered by the payment
request, discovers that all or a portion of the payment otherwise due such subcontractor is subject to withholding
from the subcontractor in accordance with the subcontract agreement, then the Contractor shall--

(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this
clause as soon as practicable upon ascertaining the cause giving rise to a withholding, but prior to the due date for
subcontractor payment;



(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice
furnished to the subcontractor pursuant to paragraph (e)(1) of this clause;

(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to
exceed the amount specified in the notice of withholding furnished under paragraph (e)(1) of this clause;

(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the
identified subcontract performance deficiency, and--

(1) Make such payment within--

(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must
be recovered from the Government because of a reduction under paragraph

(e)(5)(1)) of this clause; or

(B) Seven days after the Contractor recovers such funds from the Government; or

(i1) Incur an obligation to pay a late payment interest penalty computed at the rate of interest established by the
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an
interest penalty;

(5) Notice to Contracting Officer. Notify the Contracting Officer upon--

(i) Reduction of the amount of any subsequent certified application for payment; or

(i1) Payment to the subcontractor of any withheld amounts of a progress payment, specifying--

(A) The amounts withheld under paragraph (e)(1) of this clause; and

(B) The dates that such withholding began and ended; and

(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld
amounts from the Government until--

(1) The day the identified subcontractor performance deficiency is corrected; or

(i1) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this clause.

(f) Third-party deficiency reports--(1) Withholding from subcontractor. If a Contractor, after making payment to a
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to
as a “second-tier subcontractor”) a written notice in accordance with section 2 of the Act of August 24, 1935 (40
U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor's performance under the contract for
which the Contractor may be ultimately liable, and the Contractor determines that all or a portion of future payments
otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement,

the Contractor may, without incurring an obligation to pay an interest penalty under paragraph (e)(6) of this clause--

(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon
as practicable upon making such determination; and

(i1) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to
exceed the amount specified in the notice of withholding furnished under paragraph (f)(1)(i) of this clause.



(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the
Contractor shall--

(1) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier subcontractor; or

(i1) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor computed at the rate of
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments
under section 12 of the Contracts DisputesAct of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues
the obligation to pay an interest penalty.

(g) Written notice of subcontractor withholding. The Contractor shall issue a written notice of any withholding to a
subcontractor (with a copy furnished to the Contracting Officer), specifying--

(1) The amount to be withheld;
(2) The specific causes for the withholding under the terms of the subcontract; and
(3) The remedial actions to be taken by the subcontractor in order to receive payment of the amounts withheld.

(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount.

(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or
entitlement of a subcontractor to a payment or a late payment interest penalty under a clause included in the
subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the Government is a party.
The Government may not be interpleaded in any judicial or administrative proceeding involving such a dispute.

(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall not
limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient
subcontract performance or nonperformance by a subcontractor.

(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be
construed to be an obligation of the Government for such interest penalty. A cost-reimbursement claim may not
include any amount for reimbursement of such interest penalty.

(1) Overpayments. If the Contractor becomes aware of a duplicate payment or that the Government has otherwise
overpaid on an invoice payment, the Contractor shall immediately notify the Contracting Officer and request

instructions for disposition of the overpayment.

(End of clause)
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1.4 PHASE-TWO REQUIREMENTS

1.4.1 General. Submit the phase-two proposal in two separately sealed volumes. Each shall be clearly marked as to
its content, i.e., project title, technical or price proposal, solicitation number, name and address of the offeror, and
the time specified for receipt. Information, within each volume, shall be organized sequentially under the specified
Tabs to facilitate evaluation. Offerors are not expected to exceed page limitations prescribed below.

a. Volume 1, Understanding the Requirements, contains Tabs A through C. Submit one original and five
copies of Phase Two, Volume 1. Volume 1 shall not exceed 50 (fifty) single-sided pages, excluding Personnel
Resume forms, and drawings. Drawings shall be half size and may be submitted separately or folded to fit within
the Tab A section of the binder, The number of drawings is as deemed appropriate by the offeror. The proposed
schedule may be of any size but should be folded and inserted within Tab C of the binder. Perspectives may be
sized to fit within Tab A of the binder or submitted separately at a size not greater than 24” x 36”.

b. Volume 2 contains the price proposal and other related information. This volume should not be page
numbered.

(1) Tab A shall contain the original (and no copies) of the SF 1442—Solicitation, Offer and Award,
Proposal Schedule, and bid guarantee, and a resubmitted copy of Section 00600, Representations and Certitications.
The SF 1442 and bid guarantee should be secured within some form of document protector such that the actual
documents are not “‘hole-punched™..

(2) Tab B shali contain financial and bank reference information.

(3) Tab C shall contain one original and one copy of the subcontracting plan (large business offerors
only).

1.42 PHASE TWO, VOLUME 1--UNDERSTANDING THE REQUIREMENTS. (Do not provide any price
information in this volume.)

1.42.1 FACTOR 1: TECHNICAL SOLUTION (TAB A). Present narratives, drawings and perspective(s) to
describe your unique technical design solution. These elements must reinforce each other and should be self-
explanatory in presenting your technical solution.

a. Narratives. The narrative shall cover all features of the proposed design for demolition, civil,
landscaping, architectural, structural, mechanical and electrical disciplines. The offeror shall make a statement that
their design complies with the most current regulations, standards, codes, and Design Requirements (Section
01010). The narrative shall include but not necessarily be limited to the following:

(1) DEMOLITION — Describe elements to be demolished, sequence of work, safety methods, and
disposal methods.

{2} CIVIL - Include the rationale for the major features of the design. Clearly delineate the elements
of construction. Explain the inter-relationship of the new building(s) and landscaping with respect to parking,
utilities, vehicular and pedestrian traffic, and other features. Provide a site-specific description of the vehicular and
pedestrian traffic flow design, main entrance design and utility design, fire access, site landscape design, and
drainage plan. Describe how the analysis of geotechnical information has been used to develop an understanding of
the proposed building foundation and pavement sections design. Emphasize any special features and force
protection measures incorporated in the design.

(3) LANDSCAPING — Describe any landscaping proposed, including location of plants, planting
material, grass, or other native materials, size of proposed plants, location and type of rocks or other xeriscape
materials, and method of maintenance of landscaping, if required.

{(4) ARCHITECTURAL - Describe the overall design concept/approach and the relationship of the
facility to the site. Describe interior and envelope building systems. Describe energy saving devices and long-term
low- maintenance features. Also, describe how the proposed solution achicves compatibility with the surrounding

(32
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1.42.2 FACTOR 2: MANAGEMENT PLAN (TAB B)

a. Key Personnel. Use the Personnel Resume form provided at the end of this Scction to provide
qualifications for the key personnel who will be dedicated to this project. Lines may be added to the Personnel
Resume form as required. Sce Scction 00800, Special Contract Requirements, for information on substitution of key
personnel afier award.

(13 Construction Team: Include the Construction Project Manager, Construction Site
Superintendent, and Contractor Quality Control Manager.

(2) Design Team: Include the Design Project Manager, Architect, Civil Engineer. Structural
Engineer, Mechanical Engineer, and Electrical Engineer. State which individuals will be the registered designers of
record and provide their respective year of professional registration (see Section 00700, FAR Clause 52.236-25).

b, Narrative/Organization Chart. Provide a narrative addressing each of the following items along with an
overall organization chart that graphically depicts the key positions and their interrelationships in your design-build
team.

(1Y Prime Contractor: Describe the organization, responsibilities, lines of authority, and guality
control procedures established to complete the design and construction of this project. Describe your resources
available to support this project during both the design and construction phases concurrently with other projected or
ongoing work. State why your firm is especially qualified to undertake this project.

(2) Design Team: Describe the organization, responsibilities, lines of authority, and quality control
procedures established to complete the design. Describe the responsibility of the designers during the construction
phase. State why your design firm(s) is especially qualified to undertake this project.

(3) On-site Design/Build Management: Describe how the onsite Design/Build management team
organization will interact during design and construction, including the role of key subcontractors during design.

{4) Small Business Subcontracting Participation: Identify the type of work/material and percentage
of total planned subcontracting dollars to be subcontracted on this project to small businesses, veteran-owned small
businesses, service-disabled veteran-owned small businesses, HUBZone small businesses, small disadvantage
businesses, and woman-owned small businesses. Wherever possible, identify intended subcontractors by name.
(Note, this applies to both large and small offerors.)

1.4.2.3 FACTOR 3: PROPOSED SCHEDULE (TAB C)

a. Capability. Provide a narrative, describing your scheduling capability and planning organization.
Address how you maintain, update and use your schedule. Describe the software you intend to use. The software
must support the Corps of Engineers Data Exchange format.

b. Schedule. In graphic format, submit a proposed schedule in calendar days for design and construction.
This schedule shall clearly show how it compares to the number of calendar days and the sequence of construction
as stated in Section 00800 of the RFP. Assume an NTP date of 17 June 2002, The Offeror shall acknowledge that
he understands that the total contract duration proposed in this schedule will become contractually binding should
that offeror receive the award. In addition, the proposed schedule shall be used as the basis for development of the
initial (Network Analysis System) NAS. Schedules may be provided separately in a size that is easily read, and
shall be bound and clearly labeled. The schedules shall be task oriented, indicating the number of calendar days,
after notice to proceed, by which milestones are to be achieved. Give special attention to the following tasks:

(1) Show the design phase, including events associated with coordinating the design submittals, and
Government review.

(3)
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{2) Show the consiruction phase for each major feature of construction. The schedule shall indicate
the offeror’s understanding of the relationship between design after award and building construction within the
project schedule.

(3) Show proposed completion date of the project.
1.4.3 PHASE TWO, VOLUME 2--PRICE PROPOSAL AND OTHER RELATED INFORMATION

a. TAB A: STANDARD FORM 1442, PROPOSAL SCHEDULE, BID BOND, AND SECTION 00600
REPRESENTATIONS AND CERTIFICATIONS. Complete Standard Form 1442, Include in Paragraph 14 of the
SF 1442, your company’s DUNS, CAGE, and tax identification numbers, and in Paragraph 19 acknowledge all
amendments including those issued, if any, during Phase One. The price information supporting the Technical
Proposal shall be in the form of the Proposal Schedule immediately following the Standard Form 1442, As this is a
firm-fixed price contract, price proposals will not be considered which provide for subsequent increases in price. No
qualified price proposal of any type will be accepted; all offers containing such qualifications will be considered
unacceptable, If the offeror does not comply with all the requirements of the proposal forms, the proposal may be
considered unacceptable and eliminated from consideration. Include bid bond/guarantee and 00600 Representations
and Certifications in this Tab.

b. TAB B: FINANCIAL AND BANK REFERENCE INFORMATION.

(1) Provide a copy of the offeror’s latest financial statement, including the names of banks or other
financial institutions with which your firm conducts business. If the financial statement is more than 60 days old, a
certificate should be attached stating that the financial condition is substantially the same, or if not the same, the
changes that have taken place. Such statement will be treated as confidential.

{(2) Provide point(s) of contact and phone number of one bank reference for the Government to
verify general financial information such as average monthly balance or any delinquency on loan payments.

c. TAB C: SUBCONTRACTING PLAN.

(1) All large business offerors shall submit a subcontracting plan. The plan shall be prepared in
accordance with FAR 52.219-9, DFARS 252-219-7003, and AFARS Appendix DD. The offeror shall take into
consideration when preparing the required subcontracting plan, that only those subcontracts which are awarded
directly by the prime contractor to small and small disadvantaged firms can be included in the plan. Subcontracts to
be awarded by a large business subcontractor are subject to the flow-down provisions of the clause and shall be
reported by the subcontractor on its own SF 294 and SF 295. Failure to submit an acceptable subcontracting plan
shall make the offeror ineligible for the award of the contract. A sample subcontracting plan format is attached at
the end of this section.

(2) Subcontracting goals applicable to this solicitation are given at the end of this section. An Indian

tribe or tribally owned corporation does not have to qualify as a small business concern to be counted toward the
Small Disadvantaged Business goals.

(End of Phase-Two Requirements)
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The Government will evaluate the offeror’s standard and specific quality control (QC) procedures and personnel that
ensure all services (designs, drawings, calculations, specifications, materials, and construction practices) are
performed and provided in a manner that meet the solicitation requirements. Offerors will be evaluated on the
proposed QC individual(s) and respective qualifications, duties, responsibilities, and authority levels from design-
start to construction-completion.

The Government will evaluate the extent to which small businesses, veteran-owned small businesses, service-
disabled veteran-owned small businesses, HUBZone small businesses, small disadvantage businesses, and woman-
owned small businesses are identified as intended subcontractors for this contract, including associated type of work
to be subcontracted. Specific identification of small businesses by name will be considered advantageous for
evaluation purposes. (Note, this applies to both large and small offerors.)

¢. FACTOR 3: PROPOSED SCHEDULE (TAB C) - The Government will evaluate the proposed
schedule to determine if the offeror’s plan assures completion within the specified time stated in Section 00800 or
within a lesser time proposed by the offeror. The schedule will be evaluated to determine whether it is complete,
reasonable, realistic, and achievable. A schedule proposing less time than required in Section 00800 will be
considered advantageous.

1.5 RELATIVE IMPORTANCE OF THE EVALUATION FACTORS

a. PHASE ONE — Factor I, Experience (Tab A), and Factor 2, Past Performance (Tab B) are of equal
importance. Factor 3, Technical Approach (Tab C} is of lesser importance. (See Table 1.)

b. PHASE TWO — Factor 1, Technical Solution (Tab A) is of most importance. Factor 2, Management
Plan (Tab B), and Factor 3, Proposed Schedule (Tab C) are of equal importance but of lesser importance than Factor
1. (See Table 2.)

¢. COMBINED RELATIVE IMPORTANCE OF PHASE ONE, PHASE TWO, AND PRICE PROPOSAL
— The overall technical rating for Phase One is considered to be significantly less important than the overall
technical rating for Phase Two. The total technical rating for Phase One and Phase Two combined is approximately
equal to the Price Proposal. (See Table 3.)

Relative Importance of Evaluation Factors

Table 1. Phase One Evaluation Factors

Relative Criteria

Importance

Equal Factor |: Experience

Equal Factor 2: Past Performance
Less Factor 3. Technical Approach

Table 2. Phase Two Evaluation Factors

Relative Criteria

Importance

Most Factor 1: Technical Solution
Equal Factor 2: Management Plan
Equal Factor 3: Proposed Schedule
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Specifications: Baca/Dlo'ay azhi Consolidated Replacement School, Prewitt,
New Mexico

SECTICN 00800
SPECIAL CONTRACT REQUIREMENTS

1. COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK (FAR 52.211-10) {APR
1984) .

(a) The Contractor shall be reguired to (a) commence work under this
contract within ten (10) calendar days after the date the Contractor receives
notice to proceed, (b) prosecute the work diligently, and (c) complete the entire
work ready for use not later than the dates or number of calendar days after the
date of receipt by him of notice to proceed set forth in the schedule below
except as specified in the variocus landscaping sgections:

SCHEDULE SWA APR 1993

Completion Time
In Calendar Days Ligquidated

After Receipt of Damages
Commencement Notice to Proceed Per Calendar
Item of Work Time With Base Bid Day
BASE BID
1.1 Design and Construction
of New Baca/Thoreau
(Dlo'ay azhi)
Congolidated After Receipt
Replacement School, of Notice to
Including 211 Site Proceed With Rase
Improvements, Complete Bid (See Note 1) 430 $1,640.00
OPTION NO. 1
1.2 Design and Construction (If Option No. 1, 2 and 3 is awarded, no
of Outdcor Performance additional time will be provided; the work
Area, and All Associated shall be accomplished within the time period
Work, Complete specified in the applicable sequence of work

for the Base Bid regquirement.)

OPTION NO. 2

1.3 Design and Installaticn
of Gymnasium Hardwocod
Flooring in Lieu of VCT
Floor, and All Asscociated
Work, Complete {See Option No. 1)

00800-1
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OPTION NO. 3

1.4 Design and Construction
of Landscaping and
Irrigation System, and
All Associated Work,
Complete {See Option No. 1)

1.5 Final As-Built Drawings {See Note 2) -- -
NOTES :

1. The completion time includes 14 calendar days for Government review of the
60% and 100% design submittal and 7 calendar days for the corrected final design
submittal review. Written acknowledgement and verification of conformance to the
RFP of the corrected final by the Government for each design phase or sub-phase
of the work and receipt of associated construction deocuments shall constitute
Notice to Proceed with construction for the ecuivalent phase or sub-phase of the
project.

2. As-Built Drawings. The Contractor shall complete work on the final as-built

drawings upon his receipt of the approved working as-built drawings. The
Contractor shall provide final as-built drawings as specified in Section 01720.

{b}) The time stated for completion shall include final cleanup of the
premises.
{c) In the event the Heating and/or Air Conditioning Systems cannot be

tested at or near design temperatures during the above period, beneficial
occupancy and use of the facilities may be accepted and final testing and
adjustments of the heating and/or air conditioning deferred as specified in the
appropriate testing clauses of the Technical Provisions.

2. TIME EXTENSIONS {FAR 52.211-13) (SEP 200C). Time extensions for contract
changes will depend upon the extent, if any, by which the changes cause delay in
the completion of the wvarious elements of construction, The change order

granting the time extension may provide that the contract completion date will be
extended only for those specific elements related to the changed work and that
the remaining contract completion dates for all other portions of the work will
not be altered. The change order also may provide an eguitable readjustment of
liquidated damages under the new completion schedule.

3. LIQUIDATED DAMAGES - CONSTRUCTION (FAR 52.211-12) (SEP 2000).

{a) If the Contractor fails to complete the work within the time specified
in the contract, the Contractor shall pay liquidated damages to the Government in
the amount stated in Clause 1l(a) above for each calendar day of delay until the
work is completed or accepted, exclusive of the work in the various landscaping
sections. In the event that the completion date for the work covered by two or
more items of work beccmes delinquent concurrently, the liquidated damages will
not be the sum of the liquidated damages for each item of work which becomes
delinguent in the amounts stated.

(b) If the Government terminates the Contractor's right to proceed,
liquidated damages will continue to accrue until the work is completed. These
liquidated damages are in addition to excess costs of repurchase under the
Termination clause.

ocgoec-2
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SECTION 01012

DESIGN AFTER AWARD

1. GENERAL: The requirements within this section of this Request for
Proposals (RFP) establish the design efforts of the successful Offeror,
following Design Notice to Proceed. The design documents shall conform to:

(a) Section 00800, SPECIAL CONTRACT REQUIREMENTS.

(b) Section 01010, DESIGN REQUIREMENTS.

(c) Section 01015, DESIGN-BUILD PROJECT PHASING

(d) Uniform Facility Guide Specifications (UFGS), and Appendix G,
SPECIFICATIONS GUIDANCE.

(e) Appendix F, DESIGN ANALYSIS GUIDANCE.

(f) Appendix H, CADD DRAFTING STANDARDS.

(9) Section 01720, AS-BUILT DRAWINGS.
1.1 Compliance and Certification: The Contractor shall certify that all
items submitted in the design documents (after contract award) comply with
all the stated RFP requirements. This certification shall be included on the
cover sheet of working drawings. The criteria specified in this RFP are
binding contract criteria. In case of any conflict between the RFP criteria

and Contractor's submittals, the RFP criteria will govern unless there is a
written and signed agreement between the Contracting Officer and the
Contractor waiving a specific requirement.

2. ORDER OF DESIGN CRITERIA PRECEDENCE: Section 01010 is intended to
identify specific project requirements. In cases of criteria conflict,
Section 01010 holds precedence over all other criteria mentioned or
referenced. Uniform Facility Guide Specifications define minimum material
quality requirements for material and installation. The following order of
precedence is established for criteria governing design:

1. Request For Proposal (RFP)
2. Uniform Facilities Guide Specifications (UFGS)
3. Planning Document
4. BIA Criteria
5. COE Criteria
2.1 Field Verification: The Contractor shall verify field conditions which

are required for final design. The information shall be reflected in the
design documents.

2.2 Topographical Information: The Government has supplied all available
topographic and existing utility information. Any additional topographic or
utility information required for design after award of the contract shall be
the responsibility of the Contractor.

2.3 Drawings: Drawing format shall be in accordance with the Tri-Service

A/E/C CADD Standards and Appendix H of this RFP. Drawings shall be in soft
metric in accordance with Appendix I.
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2.4 Design Analysis: The Design Analysis shall be developed in accordance
to the criteria specified within this RFP, Section 01010 and Appendix F. An
electronic template of the Design Analysis is available to the Contractor.
The Design Analysis shall include all features with the necessary
calculations, tables, methods and sources used 1in determining equipment and
material sizes and capacities, and shall provide sufficient information to
support the design.

2.5 Specifications: Specifications shall be developed utilizing the Uniform
Facility Guide Specifications (UFGS) in conjunction with Section 01010 and
Appendix G. All specifications shall be in sufficient detail to fully
describe and demonstrate the quality of materials, the installation and
performance of equipment, and the quality of workmanship. For specifications
not available in UFGS, the Contractor shall create the specifications so that
all of the submittal, quality control and testing requirements given in all
of the UFGS are included. In addition, the quality control procedures used
shall include the testing and quality control requirements given 1in the
Quality Assurance/Quality Control found in UFGS Section 01451. If specific
brand names or products are identified in the specifications, the Contractor
shall provide an "or equal" statement and shall provide the salient
characteristics that may be wused in determining what is equal. The
Contractor shall not alter specifications Section - 00800 or any Division 1
specifications during the design process. These shall be submitted verbatim
with the Final, Corrected Final, and Construction Set specifications.

2.6 Color Boards. Color/finish boards shall be in accordance with Appendix
J of this RFP.

2.7 Electronic Data Deliverables. Drawings shall be delivered in AutoCAD
Version 14. Specifications shall be delivered in Microsoft MS Word.
Electronic data deliverables shall be on compact disk.

2.8 Certification of Computer Media: Certification of computer media shall
be in accordance with Appendix H.

2.9 Structural Interior Design (SID). The SID shall be accomplished by the
designer, and shall specifically provide a design of structural furnishings
(workstations and other similar items which are physically attached to the
facility) for all office spaces (open and closed), school rooms, dorms and
lobby areas.

2.10 RMS Requirements. The contractor shall use the Government furnished
software module entitled Resident Management System (RMS) to create the
Submittal Register during the design phase of this contract. The data

generated by the contractor during the design phase will be used by the CQC
manager in the construction phase of the project.

3. DESIGN SUBMITTALS:

3.1 Design Phases: This section shall be used in conjunction with SECTION
01015 DESIGN-BUILD PROJECT PHASING to allow a fast track approach to
completion of the contract work. Submittal “packages” for the individual
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sub-phases design shall include the items specified herein for each design

sub-phase. Each Final (100 percent) Design sub-phase shall require submittal
of a Corrected Final Design and an additional submittal set to be used for
and identified as the “construction” set. Further submittal clarification

can be found in Section 10101, Design Requirements.

3.2 Design Charrette: After award, the successful Offeror will conduct a
minimum 3-day on-site design charrette and visual presentation to refine the
proposed concept design before proceeding to construction documents.
Objectives of the design charrette are to verify program and functional
requirements, make minor floor plan and site plan revisions, finalize the
required fixed food service equipment and layouts, and to obtain approval of
the interior and exterior colors. The site and building designers will
present the results of the design charrette to the school community the last
day of the charrette.

3.3 Contractor Design Review. The Contractor shall ensure that all design
documents, including all drawings and calculations, are reviewed Dby
registered senior engineers/architects in the required discipline, who are
independent from and not associated with the design. These individuals may
be associated with the organization that did the original design. All
drawings and design calculations in the Design Analysis shall be co-signed by
the independent reviewers. The independent reviewer shall submit within the
Design Analysis a signed letter of certification stating that the design
documents for that discipline are complete, correct, and in conformance with
the requirements of the RFP.

3.4 Reproduction: The Contractor shall be responsible for reproduction and
distribution of design documents.

3.5 PRELIMINARY FINAL (95 PERCENT) DESIGN SUBMITTAL REQUIREMENTS-PHASE 1A:
PHASE 1A is the Demolition and Site Access Design. The first submittal shall
consist of the Preliminary final (95 percent) design and shall Dbe
appropriately stamped to describe the submittal package as follows: "For
Review Only - Preliminary Final (95%) Design-Phase 1A. This submittal shall
consist of both full-size working drawings and 1/2 size drawings, marked-up
guide specifications, and any required environmental permits. Depending on
applicable review comments and as determined by the Contracting Officer, this
phase may proceed to corrected final and then to construction drawings.

3.5.1 Drawings: All drawings included in the required technical data for
the proposal submission shall be developed to a level of 95% completion.
Drawings required for the Preliminary Design submittal shall include, as a
minimum:

3.5.1.1 General.

(a) Cover sheet and index of drawings.
(b) Location and vicinity map including haul routes.

3.5.1.2 Site Demolition Plan and Temporary Facilities Layout. 95 percent
complete.
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3.5.1.3 Electronic Drawing Files. Provide random samples of the drawing
files for review by the Government to ensure mandatory compliance with the
Tri-Service A/E/C CADD Standards. As minimum, provide two drawing files from
each discipline.

3.5.2 Specifications. Marked-up specifications shall Dbe provided in
accordance with Appendix G.

3.5.3 Design Analysis. The Design Analysis shall be 1in accordance with
Appendix F, and shall include design calculations developed to the extent
required to support the design included in this submittal unless additional
requirements are called out in the following sub-paragraphs.

3.5.3.1 Civil.

(a) Storm run-off calculations, drainage areas and patterns (related to
initial sitework).

3.5.3.2 Environmental Permits. The Contractor shall prepare and submit to
the Contracting Officer, with the Preliminary Design Analysis, all necessary
environmental permit applications. Contractor coordination with the U.S.
Environmental Protection Agency (EPA) and applicable State/Local
environmental department(s) is required to ensure the permit applications are
properly developed and completed for approval within the required time frames
prior to construction start.

3.6 PRELIMINARY (60 PERCENT) DESIGN SUBMITTAL REQUIREMENTS-PHASE 1B: PHASE

1B is the Design of Foundations and Site Utilities. The first submittal
shall include the Preliminary (60 percent) complete design and shall be
appropriately stamped to describe the submittal package as follows: "For
Review Only - Preliminary (60%) Design-Phase 1B. This submittal shall

consist of a design analysis, both full-size working drawings and 1/2 size
drawings, marked-up guide specifications, and any required environmental
permits.

3.6.1 Drawings: All drawings included in the required technical data for
the proposal submission shall be developed to a level of 60% completion.
Certain items shall be 100 percent completed, where indicated. Drawings

required for the Preliminary Design submittal shall include, as a minimum:
3.6.1.1 General.

(a) Cover sheet and index of drawings.
(b) Location and vicinity map including haul routes.

3.6.1.2 Civil.
(a) Site plan/details.
(b) Grading Plan. Contour lines shall be with intervals of not more

than 0.2 foot, and spot elevations to 0.01 meter accuracy. Show new and
existing storm drain lines and inlets.
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(c) Utility Plan. Show all wutilities and associated products, i.e.,

cleanouts, manholes, fire hydrants, valve boxes, etc. Show existing water
lines, point of connection, and relocations. Show existing sanitary sewer
lines, new lateral and manholes. Show location of existing gas lines, points

of connection, valves, and relocations.
(d) Utility and storm drain profiles/details.
e) Rigid and flexible pavement plan and details.
f) Soils boring logs.
g) Rigid pavement joint layout plan.
h) Subsurface investigation site plan and boring logs.

3.6.1.3 Architectural.
(a) Floor plans with gross and net area analysis schedule.
3.6.1.4 Structural.

(a) Foundation plans and foundation notes.

(b) All sections and partial details illustrating typical major
foundation and framing structural elements.

(c) All plans, sections, and details of special structural foundation
and framing elements unique to the project.

(d) General notes, including a list of the design loads criteria, a list
of the strengths of the engineering materials used, the design soil values,
and any other data that would be pertinent to the future additions and/or
alterations.

3.6.1.5 Electrical (Exterior).

(a) Site plans; including medium and low voltage feeders, metering,
switchgear, sectionalizers, transformers, exterior lighting, etc.

(b) Cathodic protection plan and details.

(c) Details; including equipment foundations, trenches, special systems,
and grounding.

(d) Schedules; including transformers.

3.6.1.6 Electronic Drawing Files. Provide random samples of the drawing
files for review by the Government to ensure mandatory compliance with the
Tri-Service A/E/C CADD Standards. As minimum, provide two drawing files from

each discipline.

3.6.2 Specifications. Marked-up specifications shall Dbe provided in
accordance with Appendix G.

3.6.3 Design Analysis. The Design Analysis shall be 1in accordance with
Appendix F, and shall include design calculations developed to the extent
required to support the design included in this submittal unless additional

requirements are called out in the following sub-paragraphs.

3.6.3.1 Geotechnical Design.
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3.6.3.2 Civil.

(a) Storm run-off calculations, drainage areas and patterns (60 percent
complete) .
(b) Storm drain line calculations (60 percent complete).

(c) Curb inlet and surface drainage (60 percent complete).

(d) Retention pond calculations (60 percent complete).

(e) Water (including irrigation) and fire demand lines calculations (60
percent complete).

(f) Gas line calculations, if required (60 percent complete).

(9) Sanitary sewer 1line (average and peak flows, flow velocity) (60
percent complete).

3.6.3.3 Architectural.
(a) Describe proposed facility, capacity, and type of construction.

3.6.3.4 Structural Narrative. In addition to the paragraphs found in
Structural Section of Appendix F, include a discussion of the following:

(a) Describe the foundation system.

(b) Describe the framing system selected and the reasons for the final
selection. Vertical and lateral load resisting systems shall be clearly
described.

(c) State the live loads used for the design.

(d) State the wvarious coefficients (Rw, %, S, I, C, etc.) wused in
computing the seismic forces, and describe the structural system to be used
to resist these forces. Describe, also, any special seismic design features.

(e) State the basic wind speed and exposure category. Cite AFM 88-3,

Chapter 1, and ASCE 7-96 as the basis for calculating wind pressures.

3.6.3.5 Structural Calculations.

(a) Superstructure design load and stress computations (100 percent
complete) .

(b) Lateral load design (100 percent complete).

(c) Foundation design features unique to this project.

3.6.3.6 Exterior Electrical DA.

(a) An electrical system narrative which describes systems, components,
connections, function, and operation for all exterior electrical systems
elements.

(b) Cable pulling tension and sidewall pressure formulas and
calculations, for all cable pulls over 300 ft. in length.

(c) Cathodic protection design and calculations.

3.7 FINAL (100 PERCENT) DESIGN SUBMITTAL REQUIREMENTS-PHASE 1B: PHASE 1B is
the Design of Foundations and Site Utilities. The Final Design shall consist
of three separate submittals: 1) Final Submittal; 2) Corrected Final
Submittal; and 3) Construction Set Submittal.
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3.7.1 Final Submittal: Work shall incorporate the accepted review comments
of the Preliminary Design Submittal and shall be 100% complete when the Final
Design 1s submitted. The Final Submittal shall be appropriately stamped to

describe the submittal package as follows: "For Review Only - Final Design-
Phase 1B". Each sheet of the drawings shall be so stamped.
3.7.1.1 Independent Technical Review. All design documents, including all

drawings and calculations shall Dbe reviewed by a registered senior
engineer/architect in the required discipline, who 1is independent from and
not associated with the design, but who may be associated with the

organizations that did the original design. All drawings and design
calculations in the Design Analysis shall be co-signed by the independent
reviewer. The independent reviewer shall submit, in the Design Analysis, a

signed letter of certification stating that he/she has reviewed the design
documents for that discipline and that he/she agrees that the design 1is
complete and correct.

3.7.1.2 Drawings: All drawings included in the required technical data for
the proposal submission and the 60 percent complete designs shall be
developed to 100% completion. The following items shall also be included in

drawings package:

(a) A combined site utility plan, in addition to the individual site
utility plans.

3.7.1.2.1 Exterior Electrical Systems Drawings. 100% complete versions of
all exterior electrical drawings.

3.7.1.3 Specifications. Specifications shall be in final edited condition
and shall be provided in accordance with Appendix G.

3.7.1.4 Design Analysis. The Design Analysis shall include all completed
design calculations developed to the extent required to support the design of
the foundations and site utilities for the project. Required submittal items
shall be the same as those for the Preliminary Submittal.

3.7.1.5 Resident Management System (RMS). The contractor shall use the
Government furnished software module entitled Resident Management System
(RMS) to create the Submittal Register during the design phase of this
contract. The data generated by the contractor during the design phase will
be used by the CQC manager in the construction phase of the project.

3.7.2 Corrected Final Submittal. If a sufficient number of comments are
generated by the Government during the Final Design Submittal, and at the
option of the Contracting Officer, the Contractor shall submit drawings and
specifications for compliance check of the accepted review comments of the
Final Design Submittal. The Corrected Final Submittal shall be appropriately

stamped to describe the submittal package as follows: "For Review Only -
Corrected Final-Phase #". Each sheet of the drawings shall be so stamped.
3.7.3 Construction Set Submittal: Upon Government acceptance of all

annotated comments for design phase 1B, the Contractor shall immediately
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submit a record set of construction drawings with drawing files on compact
disk (CD), specifications on CD, and design analysis on CD. One CD with the
drawing files, specifications, and design analysis is preferred.

3.8 PRELIMINARY (60 PERCENT) DESIGN SUBMITTAL REQUIREMENTS-PHASE 1C: PHASE
1C is all Other Work for building design, including SID. The first submittal
shall include the Preliminary (60 percent) complete design and shall be

appropriately stamped to describe the submittal package as follows: "For
Review Only - Preliminary (60%) Design-Phase 1C. This submittal shall

consist of a design analysis, both full-size working drawings and 1/2 size
drawings, marked-up guide specifications.

3.8.1 Drawings: All drawings included in the required technical data for
the proposal submission shall be developed to a level of 60% completion.
Certain items shall be 100 percent completed, where indicated. Drawings

required for the Preliminary Design submittal shall include, as a minimum:
3.8.1.1 General.

(a) Cover sheet and index of drawings.
(b) Location and vicinity map including haul routes.

3.8.1.2 Civil.

(a) Site plan/details.

(b) Grading Plan. Contour lines shall be with intervals of not more
than 0.2 foot, and spot elevations to 0.01 meter accuracy. Show new and
existing storm drain lines and inlets.

(c) Utility Plan. Show all wutilities and associated products, i.e.,
cleanouts, manholes, fire hydrants, valve boxes, etc. Show existing water
lines, point of connection, and relocations. Show existing sanitary sewer
lines, new lateral and manholes. Show location of existing gas lines, points

of connection, valves, and relocations.
(d) Utility and storm drain profiles/details.

(e) Rigid and flexible pavement plan and details.

(f) Soils boring logs.

(g) Rigid pavement joint layout plan.

(h) Subsurface investigation site plan and boring logs.

(1) Landscaping plan. Include limits of landscaping and seeded areas

and area of trees to be removed, if required.
3.8.1.3 Architectural.

Floor plans with gross and net area analysis schedule.
Building elevations.

Roof plan.

Reflected ceiling plan.

Interior and exterior wall sections.

Room finish and color schedules.

Door and window schedules.

Life Safety plans.

Modular systems furniture layouts.
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J) Modular systems furniture power, voice and data plans.
(k) Kitchen food service equipment layout plans.
(1) Concession area food service equipment layout plan.

3.8.1.4 Structural.

(a) Foundation plans and foundation notes.

(b) Second floor framing plan.

(c) Roof framing plans.

(d) All sections and partial details illustrating typical major
foundation and framing structural elements.

(e) All plans, sections, and details of special structural foundation
and framing elements unique to the project.

(f) General notes, including a list of the design loads criteria, a list

of the strengths of the engineering materials used, the design soil values,
and any other data that would be pertinent to the future additions and/or
alterations.

3.8.1.5 Mechanical.

(a) HVAC equipment schedules and mechanical legend.

(b) HVAC equipment locations and unit designations.

(c) Double-lined HVAC ductwork layout plan and major details. (Scale -
1:100 [1/8”=1"-0"1)

(d) Hydronic piping layout plans and major details. (Scale - 1:100
[1/8”=1"-0"1)

(e) Enlarged Mechanical room and yard plans with equipment clearances.
(Scale — 1:50 [1/47=1"-0"])

(f) Control diagrams and schematics and EMCS points schedule.

(9) Plumbing plans, enlarged plumbing ©plan, plumbing equipment
schedules, risers, and details. (Scale - 1:100 [1/87”=1'-07]; 1:50 [1/4"=1"'-
OII])

(h) Fire suppression system performance plan which includes water supply

line sizing, equipment and riser layout, room by room hazard classification
and respective design density and floor area coverage requirements;
identification of all flow zones and control valve locations.

3.8.1.6 Electrical (Combined Exterior and Interior).

(a) Site plans; including medium and low voltage feeders, metering,
switchgear, sectionalizers, transformers, distribution switchboards,
telephone and data routing, detail callouts, exterior lighting, etc.

(b) Cathodic protection plan and details.

(c) Electrical one-line diagrams and riser diagrams for all special
systems. The electrical power one-line diagram shall be in the form given in
Fig. 99 (p. 299) of the 1986 version of the ANSI/IEEE Std. 141 (The Red

Book), the fig. is titled “One-Line Diagram of Industrial System Example”.
(d) Interior Power plan(s).
(e) Interior Lighting plan(s).
(f) Interior Special systems plan(s); including communication, security

and audio-visual systems, lightning protection and fire alarm systems.
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(9) Details; including equipment foundations, trenches, switchboard
supports, equipment details for service, power equipment, lighting fixtures,
special systems, and grounding.

(h) Schedules; including transformers, secondary switchboards, 1light
fixtures and panels.

3.8.1.7 Electronic Drawing Files. Provide random samples of the drawing
files for review by the Government to ensure mandatory compliance with the
Tri-Service A/E/C CADD Standards. As minimum, provide two drawing files from

each discipline.

3.8.2 Specifications. Marked-up specifications shall be provided in
accordance with Appendix G.

3.8.3 Design Analysis. The Design Analysis shall be 1in accordance with
Appendix F, and shall include design calculations developed to the extent
required to support the design included in this submittal unless additional
requirements are called out in the following sub-paragraphs.

3.8.3.1 Civil.

(a) Storm run-off calculations, drainage areas and patterns (60 percent
complete) .
(b) Storm drain line calculations (60 percent complete).

(c) Curb inlet and surface drainage (60 percent complete).

(d) Retention pond calculations (60 percent complete).

(e) Water (including irrigation) and fire demand lines calculations (60
percent complete).

(f) Gas line calculations, if required (60 percent complete).

(9) Sanitary sewer 1line (average and peak flows, flow velocity) (60
percent complete).

3.8.3.2 Architectural.

(a) Describe proposed facility, capacity, and type of construction.

(b) List building gross, programmed, and proposed net areas for all
areas.

(c) Roof and wall thermal transmission “U-value” calculations.

(d) Wall and ceiling acoustical ratings, where required Dby Section
01010.

(e) Calculations and detailed references to support the Life Safety
Plan.
3.8.3.3 Structural Narrative. In addition to the paragraphs found in

Structural Section of Appendix E, include a discussion of the following:

(a) Describe the foundation system.

(b) Describe the framing system selected and the reasons for the final
selection. Vertical and lateral load resisting systems shall be clearly
described.

(c) State the live loads used for the design.
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(d) State the wvarious coefficients (Rw, %, S, I, C, etc.) wused in
computing the seismic forces, and describe the structural system to be used
to resist these forces. Describe, also, any special seismic design features.

(e) State the basic wind speed and exposure category. Cite AFM 88-3,
Chapter 1, and ASCE 7-96 as the basis for calculating wind pressures.

3.8.3.4 Structural Calculations.

(a) Superstructure design load and stress computations (100 percent
complete) .

(b) Lateral load design (100 percent complete).

(c) Foundation design features unique to this project.

3.8.3.5 Mechanical HVAC Calculations (100 percent complete).

(a) Energy Load Simulation for a typical year of the facility. The
result of this simulation shall be in MJ/m?/year, millions of joules per
square meter per year (MBtu/ft?/yr) converted for all types of fuels and
energy used.

(b) Life cycle cost analysis utilized for equipment selection.

(c) Computer HVAC load calculations for facility per orientation and
elevation. This shall use the Cooling Load Temperature Difference Method
(CLTD/UATD) .

(d) Hydraulic calculations for hydronic heating and cooling for the
building.

(e) Boiler sizing and selection.

(f) Expansion tank sizing and selection.

(g) Chiller sizing and selection.

(h) Air handling unit sizing and selection.

(i) Computer room air conditioner sizing and selection.

(3) VAV unit sizing and selection, as applicable.

(k) Unit heater/radiant heater sizing and selection.

(1) Outside air, relief air and combustion air louver / vent sizing and
selection.

(m) Control valve sizing and selection.

(n) Boiler and Water Heater flue vent sizing.

(o) Thermal transmission U-value calculations in accordance with 2001
ASHRAE Fundamentals and ASHRAE Standard 90.1.

(p) Heating and cooling pump sizing and selection for building.
(qg) Ventilation calculations.

(r) Intake and exhaust louver sizing and selection.

(s) Acoustic analysis of the air delivery system.

(t) High pressure ductwork sizing.

(u) Return and low pressure ductwork.

(v) Exhaust and supply fan sizing and selection.

3.8.3.6 Mechanical Plumbing Calculations (100 percent complete).

(a) Liquefied petroleum gas consumption and line sizing in accordance
with NFPA 54 and regulator sizing and selection.

(b) Liquefied petroleum gas storage tank sizing.

(c) Domestic hot water demand and supply and return line sizing.
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Domestic hot water heater sizing and selection.
Domestic hot water tempering valve sizing and selection.
Domestic hot water recirculation pump sizing and selection.
Domestic cold water demand and line sizing. (Include irrigation
system demand.)
(h) Water hammer arrester (WHA) sizing, placement per PDI-WH 201, and
selection.
(37) Building roof drain sizing and selection.
(k) Building sanitary sewer and vent sizing.

3.8.3.7 Mechanical Fire Protection Calculations.

(a) Fire suppression water supply adequacy calculations.
(b) Fire suppression system pipe sizing (underground and service
entrance) .

3.8.3.8 Exterior and Interior (Combined) Electrical DA.

(a) An electrical system narrative which describes systems, components,
connections, function, and operation for all electrical systems elements.

(b) Complete 100 percent demand load, voltage drop and load flow, and
balanced and unbalanced fault analyses for the new systems. The analyses
shall extend from the primary point of connection to and including all low
voltage sub-panels throughout the system.

(c) A combined electrical one-line diagram which illustrates the system
structure used for the analyses.

(d) Feeder, transformer, switchboard, feeder and branch circuit, and
feeder and sub-panel sizing calculations. Load and sizing calculations for
demand loads shall be determined by the methods given in the "National
Electrical Code (NEC) Art. 220 Part B". Sizing calculations shall be
provided in the format used in the current edition of the "NEC, Chapter 9,
Part B, Examples". Loads and demand factors defined in section 01010 of the
RFP shall be used as given. Loads and demand factors not defined in section
01010 of the RFP shall be estimated as required above using the methods in
NEC Art. 220. Estimated loads shall be included in the calculations for
future and spare equipment, and all equipment listed or referenced in Section
01010 of this RFP.

(e) Lighting calculations.

(f) Cable pulling tension and sidewall pressure formulas and
calculations, for all cable pulls over 300 ft. in length.

(g) Fault and overcurrent relay and fuse coordination study.

(h) Cathodic protection design and calculations.

(1) Catalog cut sheets for switches, sectionalizers, transformers,
switchboards, metering equipment, panels, lighting equipment, surge
suppressors, security systems equipment, and other major electrical
equipment.

3.9 FINAL (100 PERCENT) DESIGN SUBMITTAL REQUIREMENTS-PHASE 1C: PHASE 1C is
all Other Work for building design, including SID. The Final Design shall
consist of three separate submittals: 1) Final Submittal; 2) Corrected Final
Submittal; and 3) Construction Set Submittal.
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3.9.1 Final Submittal: Work shall incorporate the accepted review comments
of the Preliminary Design Submittal and shall be 100% complete when the Final
Design 1s submitted. The Final Submittal shall be appropriately stamped to

describe the submittal package as follows: "For Review Only - Final Design-
Phase IC". Each sheet of the drawings shall be so stamped.
3.9.1.1 Independent Technical Review. All design documents, including all

drawings and calculations shall Dbe reviewed by a registered senior
engineer/architect in the required discipline, who 1is independent from and
not associated with the design, but who may be associated with the

organizations that did the original design. All drawings and design
calculations in the Design Analysis shall be co-signed by the independent
reviewer. The independent reviewer shall submit, in the Design Analysis, a

signed letter of certification stating that he/she has reviewed the design
documents for that discipline and that he/she agrees that the design is
complete and correct.

3.9.1.2 Drawings: All drawings included in the required technical data for
the proposal submission and the 60 percent complete designs shall be
developed to 100% completion. The following items shall also be included in

drawings package:

(a) A combined utility plan, in addition to the individual utility
plans.

(b) Construction of fire-rated and sound-rated assemblies shown in
detail with notation stipulating the tested assembly on which the
construction is based. Note any differences regarding materials or method of

construction. Detail all penetrations of rated partitions.
(c) All details referenced to floor plans, elevations or sections.

(d) Building Sections: Transverse sections through major areas and
longitudinal section at 1:100 (1/8-inch equals 1 foot) scale.
(e) See the following for specific mechanical, plumbing, and fire

protection requirements to be provided for.

3.9.1.2.1 Mechanical Floor Plans. The floor plans shall show all principal
architectural features of the building including those that will affect the
mechanical design. The floor plans shall also show the following:

(a) Room designations.

(b) Mechanical legend and associated notes.

(c) Equipment designations.

(d) Double-line ductwork sizes and locations (double-lined shall be
shown from air supply unit to each individual air terminal device) including
appurtenances such as volume dampers, turning vanes, splitting vanes, access
panels, etc.

(e) Sizing and location of all hydronic system piping, coils, valves,
etc.

(f) Location and capacity of all air terminal devices (i.e., registers,
diffusers, grilles, hydronic baseboards, etc.).

(g) Location of all control system components (i.e., sensors,

thermostats, panels, time clocks, pressure transmitters, etc.).
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(h) Location and service clearances of all cooling equipment (i.e.,
chillers, pumps, coils, VAV terminal boxes, etc.).

(1) Location and service clearances of all heating equipment (i.e.,
boiler, pumps, coils, etc.).
(3) Location and service clearances of all ventilation equipment (i.e.,

supply and exhaust fans, intake and relief hoods, ventilators, louvers,
etc.) .

(k) Return air paths (i.e., ductwork, undercut doors (where allowed),
transfer grilles, etc.).
(1) Sizing and location of flue vents.

(m) Sizing and location of all HVAC equipment pads.

3.9.1.2.2 Mechanical Equipment Schedule Sheet. Complete equipment schedules
shall be provided. Values input into schedules shall be directly correlated
with the design calculations. Schedule shall include as a minimum:

(a) Equipment Designation.

(b) Capacities (corrected for site elevation, where applicable).

(c) Electrical characteristics.

(d) Efficiency.

(e) Optional features provided for.

(f) Physical size characteristics.

(g) Equipment thermal characteristics.

(h) Weather data.
3.9.1.2.3 Mechanical and Plumbing Details. Construction details, sections,
elevations, etc., shall Dbe provided where required for <clarification of
methods and materials of design. All roof and exterior wall penetrations
shall be detailed on the drawings. Details shown on the architectural sheets

need not be repeated here but shall be referenced on the design drawings.
Provide the following as a minimum:

) Mechanical duct penetration through wall.
)  Duct penetration through fire damper.
)  Supply/exhaust fan.

) Hot water unit heater.

) VAV box piping, as applicable.
) AHU piping.

) Chiller piping.

) Hot/chilled water pump.

) Expansion tank/makeup water piping.

) Fire damper installation.

) Hot water boiler schematic.

) Branch duct detail.

) Pipe sleeve through wall and floor and through fire wall.

) Water service entry.

) Chemical feeder detail.

) Water heater piping detail.

)  Plumbing vent through roof.

) Gas vent through roof.

) Recirculation pump, cleanout, gas regulator, gas train, and trap
primer detail.
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(t) HVAC control details and schematics, which identify all sensors and
actuators.

3.9.1.2.4 Plumbing Floor Plan. Floor plan shall show all principal
architectural features of the building including those that will affect the
plumbing design.

Room designations.

Fixture Schedule.

Location of utility entrances.

Waste, vent and water pipe location and size, including valves.
Fixture designations.

Cleanout sizes and locations.

Access panel sizes and locations.

Water heater location.

Recirculation loop size/location; including valves.
Gas pipe size/location.

Waterline valves, size/location.
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3.9.1.2.5 Fire Suppression System Plan. Provide a complete performance
specified system per Section 01010 requirements. The following items shall
be delineated:

(a) Sprinkler system hazard classification for each space within the
facility.

(b) Respective minimum sprinkler density requirements for each hazard
classified area.

(c) Completed preliminary calculations which prove the adequacy of the
available water supply.

(d) Sizing of the new underground service line (to be coordinated with
civil design, and shown on the site utility plans).

(e) Areas protected by each system riser and areas protected by each
flow zone within each system.

(f) Details of the fire protection water service entrance, each system

riser, and each flow zone.

3.9.1.2.6 Electrical Systems Drawings. 100% complete versions of all
electrical drawings.

3.9.1.3 Specifications. Specifications shall be in final edited condition
and shall be provided in accordance with Appendix G.

3.9.1.4 Design Analysis. The Design Analysis shall include all completed
design calculations developed to the extent required to support the design of
the project. Required submittal items shall be the same as those for the
Preliminary Submittal.

3.9.1.4.1 Based on the results of the mechanical calculations, provide a
complete 1list of the materials and equipment ©proposed for heating,
ventilating, air conditioning and plumbing, with the manufacturer's published
cataloged data including installation specifications and roughing-in data.
The heating equipment data shall include the manufacturer's wiring diagrams,
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installation specifications, ARI certification, and the standard warranty for
the equipment. Provide the manufacturer's published cataloged capacities for
supply diffusers as evidence that the arrangement of diffusers in each room
will provide the proper throw and spread characteristics. The submitted
catalog data does not substitute for the requirement for full and complete
submittal during construction.

3.9.1.5 Renderings. The Contractor shall prepare a color rendering of the
new school, including all support buildings/facilities. The original
rendering shall be prepared in format that shall permit color reproduction
with no borders or edges visible, approximately 20 inches by 30 inches in
size, and shall be a perspective view from an eye-level or low-level aerial
point of wview that shall highlight the most attractive features of the

building and proposed surroundings. The rendering shall include human
figures, including children, for scale and representation of personnel
working at the facility. The Contractor shall furnish one or more

preliminary pencil or pen sketches of the drawing for Government approval.
The final drawings shall be rendered in ink and permanent colors that are
conducive to color photography. The Contractor shall furnish the following
items to each of the addresses identified in the Distribution Schedule
(paragraph 5.3):

Original color rendering.

Four full-size color photographic print.

One half-size color photographic print.
Original photographic negative.

One electronic scanned copy on compact disk.
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The renderings (original and copies) shall be matted and framed in aluminum
with non-glare Plexiglas and include a mounted, engraved aluminum title
plaque. The title plaque shall be inscribed: BACA/DLO'AY AZHI CONSOLIDATED
ELEMENTARY SCHOOL, PREWITT, NEW MEXICO.

3.9.1.6 Resident Management System (RMS). The contractor shall use the
Government furnished software module entitled Resident Management System
(RMS) to create the Submittal Register during the design phase of this
contract. The data generated by the contractor during the design phase will
be used by the CQC manager in the construction phase of the project.

3.9.2 Corrected Final Submittal. If a sufficient number of comments are
generated by the Government during the Final Design Submittal, and at the
option of the Contracting Officer, the Contractor shall submit drawings and
specifications for compliance check of the accepted review comments of the
Final Design Submittal. The Corrected Final Submittal shall be appropriately

stamped to describe the submittal package as follows: "For Review Only -
Corrected Final-Phase #". Each sheet of the drawings shall be so stamped.
3.9.3 Construction Set Submittal: Upon Government acceptance of all

annotated comments for design phase 1C, the Contractor shall immediately
submit a record set of construction drawings with drawing files on compact
disk (CD), specifications on CD, and design analysis on CD. One CD with the
drawing files, specifications, and design analysis is preferred.
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4. AS-BUILT DRAWINGS. Upon completion of the final design phase (1C), the
original Mylar plotted drawings will be retained by the Contractor for
recording of as-built conditions. Upon completion of the project, the
original design documents corrected to reflect as-built conditions shall be
submitted to the Contracting Officer as specified in Section 01720 of this
RFP. Compact disks with electronic files and the hardcopy documentation
shall become the property of the Government.

5. TRANSMITTAL TO GOVERNMENT AGENCIES:

5.1 Government agencies shall receive review documents as indicated in the
following Distribution Schedule. Quantities and reviewing agents are listed
below. All documents must contain an index of contents.

5.2 Design work for any specific design phase ( or sub-phase) shall not
continue during the review period between the design submission of the phase
and the design review conference. All submittals shall be transmitted to be
received 1in the shortest time possible. Originals of transmittal letters
should be sent to the Contracting Officer and copies should accompany each
mail package. Transmittal letters shall indicate distribution by use of the
"ATTN" code shown in the address. Design documents shall include design
analysis, drawings, calculations, and specifications and shall be distributed
as indicated in the distribution schedule.

5.3 The Contractor shall submit complete design documents for the required
submittal 1in the same quantity and to the addressees listed in the
Distribution Schedule, for each review (one or more) until the Government is
satisfied that all review comments have been addressed and resolved.
Following the last review, the Contractor shall forward the completed
construction documents specified in the Distribution Schedule.

ADDRESSEES:

(A7) Albuquerque District, Corps of Engineers, ATTN: CESPA-PM-M
(Kemsley), 4101 Jefferson Plaza N.E., Albuquerque, New Mexico 87109-3435.

(B) BIA Facilities Management and Construction Center, ATTN: Barbara
Borgeson, 201 3rd St. Suite 502, PO Box 1248, Albuquerque, NM 87103-1248.

(C) Baca Elementary School, ATTN: Ms. Jacque Mangham, I-40, Exit 63N,
Frontage Road, P.0O. Box 509, Prewitt, NM 87045

(D) Dlo'ay azhi Elementary School, ATTN: Ms. Amy Mathis, Sunrise Drive,
P.0O. Box 789, Thoreau, NM 87323

(E) Albuquerque District, Construction Contracts Section, ATTN:

CESPA-EC-CC (Velasquez), 4101 Jefferson Plaza NE, Albuquerque, NM 87109~
3435.
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DISTRIBUTION SCHEDULE

NUMBER OF COPIES PER ADDRESSEE
(A) (B) (C) (D) (E)

PHASE 1A PRELIMINARY FINAL (95%) DESIGN SUBMITTAL
DRAWINGS, FULL-SIZE 6
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PHASE 1B PRELIMINARY (60%) DESIGN SUBMITTAL
DRAWINGS, FULL-SIZE 8
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PHASE 1C PRELIMINARY (60%) DESIGN SUBMITTAL
DRAWINGS, FULL-SIZE 8
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PHASE 1C FINAL (10%) DESIGN SUBMITTAL
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CORRECTED FINAL SUBMITTAL (ALL SUB-PHASES)
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DISTRIBUTION SCHEDULE
NUMBER OF COPIES PER ADDRESSEE

(A) (B) (C) (D) (E)

CONSTRUCTION (ALL SUB-PHASES), includes CD with drawing files IAW attached
Appendix, full-size plotted Mylars, and CD with Specifications and DA.

DRAWINGS, FULL-SIZE 1 1 0 0 2
DRAWINGS, HALF-SIZE 8 1 1 3 4
SPECIFICATIONS (Hardcopies) 9 2 1 1 3
RENDERINGS

ORIGINAL 0 1 0 0 0
FULL-SIZE PRINT 1 1 1 1 0
HALF-SIZE PRINT 0 1 0 0 0
NEGATIVE AND ELECTRONIC FILE 1 0 0 0 0

6. DESIGN REVIEW AND REVIEW CONFERENCES: A minimum of three design review
conferences shall be held at the locations indicated, administered by the
Authorized Representative of the Contracting Officer. Design conferences
will be held as follows: 1) A Pre-design Conference held after contract award
and prior to initiation of design, to be held at the Baca Elementary School
Conference Room, Prewitt, NM; 2) A Preliminary (60%) Design Review Conference
to be held after completion of review of the Phase 1B Preliminary Submittal,
to be held at the Bureau of Indian Affairs office in Albugquerque, NM; and 3)
A Final Design Review Conference to be held after completion of review of the
PHASE 1C Final Design submittal, to be held in the Albuquerque District of
the Corps of Engineers in Albuquerque, NM. A review conference 1s not
anticipated to be held after completion of the Corrected Final review;
however, one may be held if determined necessary by the Contracting Officer.

6.1 Review Comment Annotation and Compliance.

6.1.1 Government personnel will present review comments for discussion and
resolution at the design review conferences. Copies of comments, annotated
with comment action agreed upon shall be made available by the Contractor to
all parties within seven (7) calendar days of adjourning the design review
conference. Unresolved comments will be resolved by immediate follow-on
action at end of conference. Valid, accepted comments shall be incorporated.
The Government, however, reserves the right to disapprove design document
submittals in the event that documents submitted for review are deemed to be
deficient or incomplete for that particular stage of design. In this case,
every effort shall be made during follow-up action between the Contractor and
the Contracting Officer to resolve conflicts and problems such that documents
can be fully approved in as 1little time as possible. All costs of
accomplishing the resubmittal data shall be borne by the Contractor. If any
review comment requires clarification and/or amplification to assure
understanding, Contractor shall notify the Contracting Officer in writing.

6.1.1.1 The Government's review will consist of quality assurance (QA)
checks. It will center primarily on the design's functional aspects with
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limited technical review. Comments will be provided electronically via the
Corps of Engineers Dr. Checks system. BIA comments may be provided in other
formats. The A-E shall annotate the review comments in the development of
data for the next design level. If any review comment requires clarification
and/or amplification to assure understanding, the A-E shall notify the
Contracting Officer in writing.

6.1.1.2 Dr. Checks Comments. The A-E shall wutilize the COE Dr. Checks
system in order to receive and respond to technical review comments made on
the A-E's submittals. Comments entered into Dr. Checks can be received at
any PC system operating Windows 98 or later. All project design review
comments will be transmitted electronically from the Albuquerque District to
a comment file at a central system via the Internet. The A-E will log on to
the system using a login code and password supplied by the Albuquerque
District and will respond to the comments. Annotations shall be made in
accordance with the Dr. Checks response codes.

6.1.2 After each submittal, the Contractor shall make necessary corrections.
The Contractor shall not proceed or initiate any work on any successive
design level prior to receipt of approval of the preceding design level.

6.2 Time Extension. If for any reason the Government requires more time
than the notice given prior to the review conferences and that delay causes
Contractor to exceed the set milestones, Contractor shall be granted an
extension of time equal to the number of calendar days of delay.

6.3 Design Review Conferences Minutes. The Contractor shall submit to the
Contracting Officer within five (7) calendar days, two copies of a memorandum
of the design review meetings summarizing major decisions and issues that
require resolution and the action office, plus one copy each to Addressees B
through E identified in the Distribution Schedule.

7. NOTICE TO PROCEED: The Contractor shall not proceed or initiate any work
on any successive design level within a specific sub-phase of the design work
prior to receipt of approval of the proceeding design 1level for that
respective sub-phase.
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